IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/23/14

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 01-C001-082-A Primary County: ADAIR
Letting Date: 140916 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MURPHY HEAVY CONTRACTING CORP.
Contract Period: 95 WORK DAYS Late Start Date: 06/15/15

Project: BROS-C001(82)--8J-01
Work Type: BRIDGE REPLACEMENT - PPCB
County: ADAIR Prj Awd Amt: $717,044.80
Route: PINEWOOD AVENUE
Location: OVER NORTH TURKEY CREEK

MURPHY HEAVY CONTRACTING CORP.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MU120 MURPHY HEAVY CONTRACTING CORP. $ 717,044.80 100.00 %
2 C0040 A.M. COHRON & SON, INC. $ 743,480.55 103.68 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 796,662.40 111.10 %
4 CO165 COMMERCIAL CONSTRUCTION, INC. $ 844,557.89 117.78 %
5 Cu080 CUNNINGHAM-REIS CO. $ 855,601.75 119.32 %
6 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 873,007.43 121.75 %
7 JE200 JENSEN CONSTRUCTION CO. $ 933,252.50 130.15 %
8 CH320 CHRISTENSEN BROS., INC. $ 973,186.50 135.72 %
9 JE101 JENCO CONSTRUCTION, INC. $ 1,048,842.55 146.27 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 01-C001-082-A Primary County: ADAIR
Letting Date: 09/16/14 10:00 A.M.
1 ) MU120 2 ) CO0040 3 ) 10081

(
IOWA BRIDGE & CULVERT, L.C.

Q —~

(
MURPHY HEAVY CONTRACTING COR OHRON, A.M. & SON, INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \

0010 2101-0850001 0.100 ACRE | 45000.00000 4500.00] 11265.12000 1126.51| 10000.00000 1000.00
CLEARING AND GRUBBING | | |

0020 2102-2710070 1886.000 cCY | 7.00000 13202.00| 4.01000 7562.86 | 22.00000 41492.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0030 2105-8425015 1855.000 cCYy | 7.00000 12985.00| 4.63000 8588.65] 8.00000 14840.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |

0040 2312-8260051 513.500 TON | 32.00000 16432.00| 27.71000 14229.09] 30.00000 15405.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |

0050 2315-8275025 87.950 TON | 32.00000 2814.40] 27.71000 2437.09] 30.00000 2638.50
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |

0060 2401-6745650 LUMP | 3500.00000 3500.00] 1547.30000 1547.30] 1500.00000 1500.00
REMOVAL OF EXISTING STRUCTURES | | |

0070 2417-0225024 4.000 EACH | 300.00000 1200.00] 469.03000 1876.12] 225.00000 900.00
APRONS, METAL, 24 IN. DIA. \ \ \

0080 2417-1040024 82.000 LF | 50.00000 4100.00] 52.55000 4309.10] 55.00000 4510.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \ \
24 IN. DIA. | | |

0090 2505-4008300 50.000 LF | 18.50000 925.00] 16.00000 800.00] 16.00000 800.00
STEEL BEAM GUARDRAIL | | |

0100 2505-4008400 4.000 EACH | 2000.00000 8000.00| 1725.00000 6900.00| 1725.00000 6900.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |

0110 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |

0120 2505-4021700 4.000 EACH | 2000.00000 8000.00| 1875.00000 7500.00] 1875.00000 7500.00
STEEL BEAM GUARDRAIL END TERMINAL | | |

0130 2518-6910000 4.000 EACH | 200.00000 800.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | |

0140 2528-8445110 LUMP | 2500.00000 2500.00] 2200.00000 2200.00] 2652.60000 2652.60
TRAFFIC CONTROL | | |

0150 2601-2636043 1.150 ACRE | 1300.00000 1495.00] 1250.00000 1437.50] 675.00000 776.25
SEEDING AND FERTILIZING (RURAL) | | |

0160 2602-0000020 238.000 LF | 10.00000 2380.00] 2.00000 476.00] 3.00000 714.00
SILT FENCE | | |

0170 2602-0000030 696.000 LF | 3.00000 2088.00] 2.00000 1392.00] 3.50000 2436.00

| | |

SILT FENCE FOR DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 01-C001-082-A Primary County: ADAIR
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) MU120 | ( 2 ) CO0040 | ( 3 ) 10081
|[MURPHY HEAVY CONTRACTING COR |COHRON, A.M. & SON, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2602-0000071 934.000 LF | 2.00000 1868.00| 0.50000 467.00]| 0.50000 467.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0190 2602-0000101 94.000 LF | 2.00000 188.00] 1.00000 94.00] 1.00000 94.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0200 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 88,277.40| $ 64,643.22| $ 106,325.35
—————————————————————————————————————————— it e et
SECTION 0002 ITEMS FOR A 176'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0210 2104-2710020 2611.000 CY | 7.00000 18277.00| 3.40000 8877.40| 8.00000 20888.00
EXCAVATION, CLASS 10, CHANNEL | | |
0220 2401-6745625 LUMP | 50000.00000 50000.00| 12634.23000 12634.23| 30000.00000 30000.00
REMOVAL OF EXISTING BRIDGE | | |
0230 2402-2720000 108.000 CY | 10.00000 1080.00| 22.44000 2423.52 30.00000 3240.00
EXCAVATION, CLASS 20 | | |
0240 2402-2721000 157.000 CY | 150.00000 23550.00| 83.12000 13049.84| 250.00000 39250.00
EXCAVATION, CLASS 21 | | |
0250 2402-2722000 118.000 CY | 300.00000 35400.00] 219.32000 25879.76 | 250.00000 29500.00
EXCAVATION, CLASS 22 | | |
0260 2403-0100010 339.600 CY | 400.00000 135840.00| 496.37000 168567.25]| 485.00000 164706.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0270 2404-7775000 69787.000 LB | 0.80000 55829.60| 0.99000 69089.13| 0.78000 54433.86
REINFORCING STEEL | | |
0280 2407-0551255 8.000 EACH | 7000.00000 56000.00| 8719.46000 69755.68] 8000.00000 64000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B55 | | |
0290 2407-0551263 4.000 EACH | 8000.00000 32000.00] 10214.44000 40857.76| 10000.00000 40000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B63 | | |
0300 2408-7800000 3272.000 LB | 3.00000 9816.00| 3.16000 10339.52] 3.00000 9816.00
STRUCTURAL STEEL | \ \
0310 2414-6424124 386.900 LF | 62.00000 23987.80| 55.10000 21318.19| 55.10000 21318.19
CONCRETE OPEN RAILING, TL-4 | | |
0320 2501-0201057 325.000 LF | 37.00000 12025.00] 42.86000 13929.50] 48.00000 15600.00
PILES, STEEL, HP 10 X 57 | | |
0330 2501-6335010 100.000 LF | 37.00000 3700.00| 37.26000 3726.00| 40.00000 4000.00
| | |

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 01-C001-082-A Primary County: ADAIR
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) MU120 | ( 2 ) CO0040 | ( 3 ) 10081
|[MURPHY HEAVY CONTRACTING COR |COHRON, A.M. & SON, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2507-6800061 2647.000 | 46.00000 121762.00| 54.94000 145426.18| 55.00000 145585.00
REVETMENT, CLASS E | | |
0350 2526-8285000 | 4500.00000 4500.00| 3000.00000 3000.00| 3000.00000 3000.00
CONSTRUCTION SURVEY | | |
0360 2533-4980005 | 45000.00000 45000.00| 69963.37000 69963.37] 45000.00000 45000.00
MOBILIZATION | | |
SECTION TOTALS | $ 628,767.40| $ 678,837.33]| $ 690,337.05
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 717,044.80| $ 743,480.55]| $ 796,662.40




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 01-C001-082-A Primary County: ADAIR
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) COl65 | ( 5 ) CU080 | ( 6 ) GO020
| COMMERCIAL CONST., INC. | CUNNINGHAM-REIS CO. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 10894.30000 1089.43| 7500.00000 750.00] 20000.00000 2000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1886.000 CY | 14.66000 27648.76 | 6.00000 11316.00] 6.00000 11316.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 1855.000 CY | 6.90000 12799.50] 6.50000 12057.50] 6.00000 11130.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2312-8260051 513.500 TON | 27.21000 13972.34| 24.00000 12324.00] 30.00000 15405.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2315-8275025 87.950 TON | 30.42000 2675.44 | 24.00000 2110.80] 30.00000 2638.50
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0060 2401-6745650 LUMP | 7766.60000 7766.60| 3500.00000 3500.00] 3500.00000 3500.00
REMOVAL OF EXISTING STRUCTURES | | |
0070 2417-0225024 4.000 EACH | 235.39000 941.56| 300.00000 1200.00]| 500.00000 2000.00
APRONS, METAL, 24 IN. DIA. | | |
0080 2417-1040024 82.000 LF | 37.89000 3106.98| 45.00000 3690.00| 38.00000 3116.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0090 2505-4008300 50.000 LF | 18.00000 900.00| 16.00000 800.00] 16.00000 800.00
STEEL BEAM GUARDRAIL | | |
0100 2505-4008400 4.000 EACH | 1900.00000 7600.00 | 1725.00000 6900.00| 1725.00000 6900.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0110 2505-4021010 4.000 EACH | 170.00000 680.00 | 200.00000 800.00| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0120 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1900.00000 7600.00 | 1875.00000 7500.00
STEEL BEAM GUARDRATL END TERMINAL | |
0130 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | |
0140 2528-8445110 LUMP | 2200.00000 2200.00| 6000.00000 6000.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0150 2601-2636043 1.150 ACRE | 1500.00000 1725.00| 1300.00000 1495.00| 1500.00000 1725.00
SEEDING AND FERTILIZING (RURAL) | | |
0160 2602-0000020 238.000 LF | 5.00000 1190.00| 2.00000 476.00| 5.00000 1190.00
SILT FENCE | | |
0170 2602-0000030 696.000 LF | 5.00000 3480.00| 2.00000 1392.00| 5.00000 3480.00
| | |

SILT FENCE FOR DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 6
Bid Order: 001 Contract ID: 01-C001-082-A Primary County: ADAIR
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) COl65 | ( 5 ) CU080 | ( 6 ) GO020
| COMMERCIAL CONST., INC. | CUNNINGHAM-REIS CO. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2602-0000071 934.000 LF | 1.25000 1167.50] 0.50000 467.00]| 1.25000 1167.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0190 2602-0000101 94.000 LF | 10.00000 940.00| 1.00000 94.00] 10.00000 940.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0200 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 97,983.11| $ 73,872.30] $ 79,508.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ITEMS FOR A 176'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0210 2104-2710020 2611.000 CY | 10.38000 27102.18]| 4.00000 10444.00] 5.00000 13055.00
EXCAVATION, CLASS 10, CHANNEL | | |
0220 2401-6745625 LUMP | 47998.82000 47998.82| 18000.00000 18000.00] 30000.00000 30000.00
REMOVAL OF EXISTING BRIDGE | | |
0230 2402-2720000 108.000 CY | 24.73000 2670.84 | 30.00000 3240.00] 25.00000 2700.00
EXCAVATION, CLASS 20 | | |
0240 2402-2721000 157.000 CY | 140.23000 22016.11| 100.00000 15700.00] 350.00000 54950.00
EXCAVATION, CLASS 21 | | |
0250 2402-2722000 118.000 CY | 241.05000 28443.90 | 250.00000 29500.00| 350.00000 41300.00
EXCAVATION, CLASS 22 | | |
0260 2403-0100010 339.600 CY | 497.83000 169063.07| 750.00000 254700.00| 680.00000 230928.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0270 2404-7775000 69787.000 LB | 0.81000 56527.47| 0.85000 59318.95| 0.89000 62110.43
REINFORCING STEEL | | |
0280 2407-0551255 8.000 EACH | 8624.45000 68995.60 | 8700.00000 69600.00 | 7700.00000 61600.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B55 | | |
0290 2407-0551263 4.000 EACH | 9992.80000 39971.20] 9900.00000 39600.00| 8800.00000 35200.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B63 | |
0300 2408-7800000 3272.000 LB | 3.85000 12597.20| 4.00000 13088.00| 3.50000 11452.00
STRUCTURAL STEEL | | |
0310 2414-6424124 386.900 LF | 57.50000 22246.75| 55.00000 21279.50| 60.00000 23214.00
CONCRETE OPEN RAILING, TL-4 | | |
0320 2501-0201057 325.000 LF | 54.11000 17585.75] 50.00000 16250.00] 51.00000 16575.00
PILES, STEEL, HP 10 X 57 | | |
0330 2501-6335010 100.000 LF | 51.62000 5162.00] 80.00000 8000.00 | 33.00000 3300.00
\ \ \

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 7
Bid Order: 001 Contract ID: 01-C001-082-A Primary County: ADAIR
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) COl65 | ( 5 ) CU080 | ( 6 ) GO020
| COMMERCIAL CONST., INC. | CUNNINGHAM-REIS CO. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt St e
0340 2507-6800061 2647.000 TON | 57.05000 151011.35] 47.00000 124409.00| 45.00000 119115.00
REVETMENT, CLASS E | | |
0350 2526-8285000 LUMP | 3000.00000 3000.00| 3600.00000 3600.00| 3000.00000 3000.00
CONSTRUCTION SURVEY | | |
0360 2533-4980005 LUMP | 72182.54000 72182 .54 95000.00000 95000.00| 85000.00000 85000.00
MOBILIZATION | | |
SECTION TOTALS | $ 746,574.78| $ 781,729.45| $ 793,499.43
—————————————————————————————————————————— et e ettt
CONTRACT TOTALS | $ 844,557.89| $ 855,601.75]| $ 873,007.43




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 8
Bid Order: 001 Contract ID: 01-C001-082-A Primary County: ADAIR
Letting Date: 09/16/14 10:00 A.M.
| ( 7 ) JE200 | ( 8 ) CH320 | ( 9 ) JEl01
| JENSEN CONSTRUCTION CO. |CHRISTENSEN BROS., INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 50000.00000 5000.00| 10000.00000 1000.00| 10000.00000 1000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1886.000 CY | 15.00000 28290.00| 22.00000 41492.00| 22.00000 41492.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 1855.000 CY | 15.00000 27825.00| 8.00000 14840.00] 8.00000 14840.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2312-8260051 513.500 TON | 30.00000 15405.00] 30.00000 15405.00] 30.00000 15405.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2315-8275025 87.950 TON | 30.00000 2638.50] 30.00000 2638.50] 30.00000 2638.50
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0060 2401-6745650 LUMP | 2400.00000 2400.00| 15000.00000 15000.00] 3500.00000 3500.00
REMOVAL OF EXISTING STRUCTURES | | |
0070 2417-0225024 4.000 EACH | 375.00000 1500.00| 230.00000 920.00] 225.00000 900.00
APRONS, METAL, 24 IN. DIA. | | |
0080 2417-1040024 82.000 LF | 50.00000 4100.00| 55.00000 4510.00] 55.00000 4510.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0090 2505-4008300 50.000 LF | 16.00000 800.00] 16.00000 800.00] 16.00000 800.00
STEEL BEAM GUARDRAIL | | |
0100 2505-4008400 4.000 EACH | 1725.00000 6900.00| 1800.00000 7200.00 | 1725.00000 6900.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0110 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0120 2505-4021700 4.000 EACH | 1875.00000 7500.00 | 1900.00000 7600.00 | 1875.00000 7500.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0130 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | | |
0140 2528-8445110 LUMP | 7500.00000 7500.00 | 3000.00000 3000.00| 4080.00000 4080.00
TRAFFIC CONTROL \ \ \
0150 2601-2636043 1.150 ACRE | 1250.00000 1437.50]| 700.00000 805.00] 675.00000 776.25
SEEDING AND FERTILIZING (RURAL) | |
0160 2602-0000020 238.000 LF | 2.00000 476.00| 3.00000 714.00] 3.00000 714.00
SILT FENCE | | |
0170 2602-0000030 696.000 LF | 2.00000 1392.00| 4.00000 2784.00| 3.50000 2436.00
| | |

SILT FENCE FOR DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 9
Bid Order: 001 Contract ID: 01-C001-082-A Primary County: ADAIR
Letting Date: 09/16/14 10:00 A.M.
| ( 7 ) JE200 | ( 8 ) CH320 | ( 9 ) JEl01
| JENSEN CONSTRUCTION CO. | CHRISTENSEN BROS., INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt st T it et
0180 2602-0000071 934.000 LF | 0.50000 467.00]| 1.00000 934.00] 0.50000 467.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0190 2602-0000101 94.000 LF | 1.00000 94.00] 1.00000 94.00] 1.00000 94.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0200 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 115,425.00]| $ 121,436.50] $ 109,752.75
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ITEMS FOR A 176'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0210 2104-2710020 2611.000 CY | 15.00000 39165.00] 16.00000 41776.00| 15.00000 39165.00
EXCAVATION, CLASS 10, CHANNEL | | |
0220 2401-6745625 LUMP | 30000.00000 30000.00] 90000.00000 90000.00|] 131000.00000 131000.00
REMOVAL OF EXISTING BRIDGE | | |
0230 2402-2720000 108.000 CY | 40.00000 4320.00] 10.00000 1080.00| 10.00000 1080.00
EXCAVATION, CLASS 20 | | |
0240 2402-2721000 157.000 CY | 375.00000 58875.00| 150.00000 23550.00]| 20.00000 3140.00
EXCAVATION, CLASS 21 | | |
0250 2402-2722000 118.000 CY | 250.00000 29500.00| 300.00000 35400.00| 120.00000 14160.00
EXCAVATION, CLASS 22 | | |
0260 2403-0100010 339.600 CY | 575.00000 195270.00| 480.00000 163008.00| 400.00000 135840.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0270 2404-7775000 69787.000 LB | 1.00000 69787.00| 1.00000 69787.00 | 1.10000 76765.70
REINFORCING STEEL | | |
0280 2407-0551255 8.000 EACH | 10000.00000 80000.00| 11000.00000 88000.00| 8500.00000 68000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B55 | | |
0290 2407-0551263 4.000 EACH | 11000.00000 44000.00] 12000.00000 48000.00] 10200.00000 40800.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B63 | | |
0300 2408-7800000 3272.000 LB | 3.00000 9816.00| 4.00000 13088.00| 3.50000 11452.00
STRUCTURAL STEEL | | |
0310 2414-6424124 386.900 LF | 65.00000 25148.50| 40.00000 15476.00| 59.00000 22827.10
CONCRETE OPEN RAILING, TL-4 | | |
0320 2501-0201057 325.000 LF | 45.00000 14625.00] 40.00000 13000.00] 47.00000 15275.00
PILES, STEEL, HP 10 X 57 | | |
0330 2501-6335010 100.000 LF | 45.00000 4500.00| 40.00000 4000.00| 40.00000 4000.00
| | |

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 10
Bid Order: 001 Contract ID: 01-C001-082-A Primary County: ADAIR
Letting Date: 09/16/14 10:00 A.M.
| ( 7 ) JE200 | ( 8 ) CH320 | ( 9 ) JEl01
| JENSEN CONSTRUCTION CO. |CHRISTENSEN BROS., INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0340 2507-6800061 2647.000 TON | 43.00000 113821.00]| 55.00000 145585.00| 55.00000 145585.00
REVETMENT, CLASS E | | |
0350 2526-8285000 LUMP | 10000.00000 10000.00] 5000.00000 5000.00| 5000.00000 5000.00
CONSTRUCTION SURVEY | | |
0360 2533-4980005 LUMP | 89000.00000 89000.00] 95000.00000 95000.00|] 225000.00000 225000.00
MOBILIZATION | | |
SECTION TOTALS | $ 817,827.50] $ 851,750.00| $ 939,089.80
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS \ $ 933,252.50] $ 973,186.50| $ 1,048,842.55




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/23/14

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 03-0511-015 Primary County: ALLAMAKEE
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/21/15

Project: BRFN-051-1(15)--39-03
Work Type: ABUTMENT REPAIR
County: ALLAMAKEE Prj Awd Amt: $53,742.00
Route: IOWA 51
Location: OVER BRANCH OF YELLOW RIVER 5.0 MILES N. OF

Us 18
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 53,742.00 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 74,201.00 138.06 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 95,974.50 178.58 %
4 MI900 MINNOWA CONSTRUCTION, INC. $ 129,000.00 240.03 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 03-0511-015 Primary County: ALLAMAKEE
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) PE320 | ( 3 ) TA060
| CRAMER AND ASSOC., INC. | PETERSON CONTRACTORS INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 DESIGN NO. 0115; 270'-0 X 30' CONTINOUS WELDED GIRDER BRIDGE
\ \ \
0010 2401-6750001 LUMP | 6000.00000 6000.00] 13500.00000 13500.00] 9000.00000 9000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 3.300 cCY | 3000.00000 9900.00] 4500.00000 14850.00] 3425.00000 11302.50
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0030 2404-7775005 446.000 1B | 2.00000 892.00] 3.50000 1561.00]| 7.00000 3122.00
REINFORCING STEEL, EPOXY COATED | | |
0040 2533-4980005 LUMP | 9000.00000 9000.00] 12000.00000 12000.00] 25000.00000 25000.00
MOBILIZATION | | |
0050 2599-9999005 2.000 EACH | 1000.00000 2000.00| 1120.00000 2240.00]| 1500.00000 3000.00
("EACH' ITEM) LAMINATED NEOPRENE | |
BEARING ASSEMBLY | | |
0060 2599-9999010 LUMP | 20000.00000 20000.00| 24000.00000 24000.00| 39000.00000 39000.00
('"LUMP SUM' ITEM) TEMPORARY SUPPORTS & | | |
BRIDGE JACKING | |
SECTION TOTALS \ $ 47,792.00| $ 68,151.00| $ 90,424.50
—————————————————————————————————————————— e it et sttt e E T e
SECTION 0002 ROADWAY ITEMS
\ \ \
0070 2528-8445110 LUMP | 2500.00000 2500.00]| 2600.00000 2600.00| 2100.00000 2100.00
TRAFFIC CONTROL | | |
0080 2528-8445113 10.000 EACH | 345.00000 3450.00| 345.00000 3450.00| 345.00000 3450.00
FLAGGERS | | |
SECTION TOTALS | $ 5,950.00] $ 6,050.00| $ 5,550.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 53,742.00] $ 74,201.00] $ 95,974.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 03-0511-015 Primary County: ALLAMAKEE
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) MI9O0O | ( ) | ( )
|[MINNOWA CONSTR., INC. \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0115; 270'-0 X 30' CONTINOUS WELDED GIRDER BRIDGE
\ \ \
0010 2401-6750001 LUMP | 15000.00000 15000.00 | |
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 3.300 CY | 5000.00000 16500.00 | |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0030 2404-7775005 446.000 LB | 5.00000 2230.00| \
REINFORCING STEEL, EPOXY COATED | | |
0040 2533-4980005 LUMP | 19320.00000 19320.00] |
MOBILIZATION \ \ \
0050 2599-9999005 2.000 EACH | 2000.00000 4000.00 | |
('"EACH' ITEM) LAMINATED NEOPRENE | | |
BEARING ASSEMBLY | | |
0060 2599-9999010 LUMP | 65000.00000 65000.00 | |
('"LUMP SUM' ITEM) TEMPORARY SUPPORTS & | | |
BRIDGE JACKING | |
SECTION TOTALS | $ 122,050.00] $ | $
—————————————————————————————————————————— it e A
SECTION 0002 ROADWAY ITEMS
\ \ \
0070 2528-8445110 LUMP | 3500.00000 3500.00| |
TRAFFIC CONTROL \ \
0080 2528-8445113 10.000 EACH | 345.00000 3450.00 | |
FLAGGERS | \ \
SECTION TOTALS | $ 6,950.00]| $ | $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 129,000.00] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project: ER-3167(603)--8R-22
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: CLAYTON Prj Awd Amt: $46,211.58
Route: GREAT RIVER ROAD
Location: AT A DRAINAGE DITCH, NEAR KOSCIUSKO STREET
IN THE CITY OF GUTTENBERG,
RANK VENDOR NO./NAME
1 ST359 STEGER CONSTRUCTION, INC.
2 TS020 TSCHIGGFRIE EXCAVATING CO.
3 RE300 REILLY CONSTRUCTION CO., INC.
4 TAO060 TAYLOR CONSTRUCTION, INC.

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

003 Contract ID: 22-3167-603
140916 10:00 A.M.
AWARD RECOMMENDED to STEGER CONSTRUCTION, INC.

25 WORK DAYS Late Start Date: 05/04/15

Primary County:

Run Date:

CLAYTON
No Established DBE Goal

Page:

10/23/14
003



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 22-3167-603 Primary County: CLAYTON
Letting Date: 09/16/14 10:00 A.M.
\ 1 ) ST359 | ( 2 ) TS020 | ( 3 ) RE300
| STEGER CONSTRUCTION, INC. | TSCHIGGFRIE EXCAV. CO. |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it e it e et TP
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 80.000 UNIT | 24.00000 1920.00| 36.90000 2952.00]| 75.00000 6000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 31.000 CY | 20.00000 620.00] 59.50000 1844.50| 75.00000 2325.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 22.400 CY | 28.00000 627.20] 57.70000 1292.48| 75.00000 1680.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2210-0475290 27.100 TON | 25.25000 684.28] 25.55000 692.41] 30.00000 813.00
MACADAM STONE BASE | | |
0050 2312-8260051 35.500 TON | 19.00000 674.50] 21.70000 770.35] 30.00000 1065.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2401-6745650 LUMP | 2800.00000 2800.00 | 3734.50000 3734.50| 3500.00000 3500.00
REMOVAL OF EXISTING STRUCTURES | | |
0070 2402-0425031 136.500 TON | 19.00000 2593.50]| 12.05000 1644.83| 20.00000 2730.00
GRANULAR BACKFILL | | |
0080 2402-2720000 123.000 CY | 22.00000 2706.00 | 29.70000 3653.10] 10.00000 1230.00
EXCAVATION, CLASS 20 | | |
0090 2403-0100020 3.800 CY | 900.00000 3420.00 | 1079.55000 4102.29| 1000.00000 3800.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0100 2404-7775000 467.000 LB | 2.90000 1354.30| 2.40000 1120.80| 5.00000 2335.00
REINFORCING STEEL | | |
0110 2415-2110604 20.000 LF | 644.00000 12880.00 | 641.30000 12826.00 | 725.00000 14500.00
PRECAST CONCRETE BOX CULVERT, 6 FT. X 4 | | |
FT. | | |
0120 2415-2200604 1.000 EACH | 7175.00000 7175.00 | 5943.15000 5943.15]| 7400.00000 7400.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 6 FT. X 4 FT. | | |
0130 2507-3250005 14.600 SY | 4.00000 58.40| 31.50000 459.90| 5.00000 73.00
ENGINEERING FABRIC | | |
0140 2507-4011100 3.000 CY | 275.00000 825.00] 327.00000 981.00] 250.00000 750.00
CONCRETE GROUT FOR REVETMENT OR GABION | | |
0150 2507-6800061 32.200 TON | 47.00000 1513.40| 25.50000 821.10| 30.00000 966.00
REVETMENT, CLASS E \ \ |
0160 2518-6910000 2.000 EACH | 280.00000 560.00| 140.00000 280.00] 150.00000 300.00
SAFETY CLOSURE | \
0170 2528-8445110 LUMP | 1200.00000 1200.00| 1756.65000 1756.65| 1500.00000 1500.00
TRAFFIC CONTROL | |
0180 2533-4980005 LUMP | 4600.00000 4600.00 | 7730.00000 7730.00 | 10033.00000 10033.00
MOBILIZATION | |
SECTION TOTALS | $ 46,211.58] $ 52,605.06]| $ 61,000.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 46,211.58] $ 52,605.06]| $ 61,000.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 22-3167-603 Primary County: CLAYTON
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) TA060 | ( ) | ( )
| TAYLOR CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 80.000 UNIT | 22.00000 1760.00 | |
CLEARING AND GRUBBING | \ \
0020 2102-2710070 31.000 CY | 37.00000 1147.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 22.400 CY | 51.00000 1142.40| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2210-0475290 27.100 TON | 41.00000 1111.10]| \
MACADAM STONE BASE | | |
0050 2312-8260051 35.500 TON | 32.00000 1136.00| \
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2401-6745650 LUMP | 2000.00000 2000.00 | |
REMOVAL OF EXISTING STRUCTURES | | |
0070 2402-0425031 136.500 TON | 30.00000 4095.00 | \
GRANULAR BACKFILL | | |
0080 2402-2720000 123.000 CY | 35.00000 4305.00 | |
EXCAVATION, CLASS 20 \ \ \
0090 2403-0100020 3.800 CY | 2475.00000 9405.00| |
STRUCTURAL CONCRETE (RCB CULVERT) | \ \
0100 2404-7775000 467.000 LB | 3.00000 1401.00| |
REINFORCING STEEL | | |
0110 2415-2110604 20.000 LF | 800.00000 16000.00 | |
PRECAST CONCRETE BOX CULVERT, 6 FT. X 4 | | |
FT. | \ \
0120 2415-2200604 1.000 EACH | 10000.00000 10000.00]|
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 6 FT. X 4 FT. | | |
0130 2507-3250005 14.600 SY | 5.00000 73.00] |
ENGINEERING FABRIC | \ \
0140 2507-4011100 3.000 CY | 550.00000 1650.00 | |
CONCRETE GROUT FOR REVETMENT OR GABION | | \
0150 2507-6800061 32.200 TON | 40.00000 1288.00| |
REVETMENT, CLASS E | | |
0160 2518-6910000 2.000 EACH | 140.00000 280.00] |
SAFETY CLOSURE | |
0170 2528-8445110 LUMP | 1200.00000 1200.00| |
TRAFFIC CONTROL | |
0180 2533-4980005 LUMP | 10000.00000 10000.00 | |
MOBILIZATION \ \
SECTION TOTALS | $ 67,993.50]| $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 67,993.50]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/23/14

VENDOR RANKING Page: 004 1
Bid Order: 004 Contract ID: 65-C065-093-A Primary County: MILLS
Letting Date: 140916 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to JENSEN CONSTRUCTION CO.
Contract Period: 120 WORK DAYS Late Start Date: 04/06/15

Project: BRS-C065(93)--60-65
Work Type: BRIDGE REPLACEMENT - PPCB
County: MILLS Prj Awd Amt: $1,762,945.00
Route: 330TH ST.
Location: OVER THE NISHNABOTNA RIVER ONE MILE NORTH OF
CO. ROAD H46

JENSEN CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 JE200 JENSEN CONSTRUCTION CO. $ 1,762,945.00 100.00 %
2 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 1,785,431.50 101.27 %
3 CH320 CHRISTENSEN BROS., INC. $ 1,848,059.10 104.82 %
4 Cco040 A.M. COHRON & SON, INC. $ 1,881,660.83 106.73 %
5 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,997,813.85 113.32 %
6 CR120 CRAMER AND ASSOC., INC. $ 2,318,011.80 131.48 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 65-C065-093-A Primary County: MILLS
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) UNO59 | ( 3 ) CH320
| JENSEN CONSTRUCTION CO. |[UNITED CONTRACTORS INC. AND | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 384'-6 X 33'-2 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.420 ACRE | 10000.00000 4200.00] 20000.00000 8400.00| 20000.00000 8400.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1377.000 CY | 25.00000 34425.00| 15.00000 20655.00| 7.00000 9639.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 3588.000 CY | 4.00000 14352.00] 6.00000 21528.00| 7.00000 25116.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2123-7450000 2.800 STA | 500.00000 1400.00| 500.00000 1400.00| 500.00000 1400.00
SHOULDER CONSTRUCTION, EARTH | | |
0050 2301-0690190 427.900 sSY | 165.00000 70603.50] 165.00000 70603.50] 165.00000 70603.50
BRIDGE APPROACH, RK-19 | | |
0060 2312-8260201 4.200 TON | 30.00000 126.00] 30.00000 126.00] 80.00000 336.00
GRANULAR SURFACING ON ROAD, CLASS C | |
GRAVEL | | |
0070 2401-6745625 LUMP | 75000.00000 75000.00]| 85000.00000 85000.00| 160000.00000 160000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 124.600 CY | 30.00000 3738.00] 25.00000 3115.00] 10.00000 1246.00
EXCAVATION, CLASS 20 | | I
0090 2402-2721000 538.600 CY | 30.00000 16158.00] 25.00000 13465.00] 30.00000 16158.00
EXCAVATION, CLASS 21 | | |
0100 2403-0100010 866.800 CY | 450.00000 390060.00| 500.00000 433400.00]| 400.00000 346720.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775000 56205.000 LB | 0.85000 47774.25| 0.95000 53394.75| 0.90000 50584.50
REINFORCING STEEL | | |
0120 2404-7775005 131907.000 1B | 0.95000 125311.65]| 0.90000 118716.30]| 0.90000 118716.30
REINFORCING STEEL, EPOXY COATED | | |
0130 2407-0551495 20.000 EACH | 15500.00000 310000.00| 15000.00000 300000.00| 15000.00000 300000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D95 | |
0140 2408-7800000 7369.400 LB | 3.00000 22108.20| 3.00000 22108.20| 3.00000 22108.20
STRUCTURAL STEEL | | |
0150 2414-6424124 823.000 LF | 90.00000 74070.00| 55.00000 45265.00| 40.00000 32920.00
CONCRETE OPEN RAILING, TL-4 | | |
0160 2417-0225042 1.000 EACH | 1000.00000 1000.00| 1500.00000 1500.00| 800.00000 800.00
APRONS, METAL, 42 IN. DIA. | | |
0170 2417-1040042 115.000 LF | 65.00000 7475.00 | 65.00000 7475.00 | 70.00000 8050.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
42 IN. DIA. | |
0180 2501-0201057 7675.000 LF \ 45.00000 345375.00 | 40.00000 307000.00 | 40.00000 307000.00
| | |

PILES, STEEL, HP 10 X 57



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 65-C065-093-A Primary County: MILLS
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) UN059 | ( 3 ) CH320
| JENSEN CONSTRUCTION CO. |[UNITED CONTRACTORS INC. AND |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2501-6335010 220.000 LF | 40.00000 8800.00 | 35.00000 7700.00 | 40.00000 8800.00
PREBORED HOLES | |
0200 2501-8400172 LUMP | 75000.00000 75000.00 | 75000.00000 75000.00| 140000.00000 140000.00
TEMPORARY SHORING | | |
0210 2505-4008400 4.000 EACH | 1850.00000 7400.00 | 1850.00000 7400.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0220 2505-4021010 4.000 EACH | 170.00000 680.00| 170.00000 680.00| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0230 2505-4021700 4.000 EACH | 1850.00000 7400.00 | 1850.00000 7400.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | \
0240 2507-3250005 202.300 SY | 3.00000 606.90 | 3.00000 606.90| 2.00000 404.60
ENGINEERING FABRIC | | |
0250 2507-6800061 359.000 TON | 60.00000 21540.00] 50.00000 17950.00 | 50.00000 17950.00
REVETMENT, CLASS E | | |
0260 2518-6910000 2.000 EACH | 100.00000 200.00 | 150.00000 300.00]| 100.00000 200.00
SAFETY CLOSURE | |
0270 2526-8285000 LUMP | 10000.00000 10000.00 | 10000.00000 10000.00 | 8000.00000 8000.00
CONSTRUCTION SURVEY | | |
0280 2528-8445110 LUMP | 5000.00000 5000.00 | 4000.00000 4000.00| 4000.00000 4000.00
TRAFFIC CONTROL | |
0290 2533-4980005 LUMP | 80000.00000 80000.00| 138500.00000 138500.00| 170000.00000 170000.00
MOBILIZATION | |
0300 2602-0000020 469.000 LF | 3.50000 1641.50]| 2.65000 1242.85| 3.00000 1407.00
SILT FENCE | | |
0310 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
0320 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,762,945.00] $ 1,785,431.50] $ 1,848,059.10
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 1,762,945.00] $ 1,785,431.50] $ 1,848,059.10




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 4
Bid Order: 004 Contract ID: 65-C065-093-A Primary County: MILLS
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) CO0040 | ( 5 ) GO020 | ( 6 ) CR120
| COHRON, A.M. & SON, INC. | GODBERSEN-SMITH CONSTRUCTION |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 384'-6 X 33'-2 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.420 ACRE | 5825.50000 2446.71| 18000.00000 7560.00 | 9000.00000 3780.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1377.000 CY | 6.52000 8978.04 | 14.00000 19278.00| 12.00000 16524.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 3588.000 CY | 8.76000 31430.88| 6.00000 21528.00| 25.00000 89700.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2123-7450000 2.800 sSTA | 200.63000 561.76| 800.00000 2240.00] 700.00000 1960.00
SHOULDER CONSTRUCTION, EARTH | | |
0050 2301-0690190 427.900 sSY | 228.33000 97702.41| 140.00000 59906.00| 200.00000 85580.00
BRIDGE APPROACH, RK-19 | | |
0060 2312-8260201 4.200 TON | 29.79000 125.12] 28.00000 117.60] 250.00000 1050.00
GRANULAR SURFACING ON ROAD, CLASS C | | |
GRAVEL | | |
0070 2401-6745625 LUMP | 69500.00000 69500.00 | 85000.00000 85000.00| 150000.00000 150000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 124.600 CY | 21.25000 2647.75] 25.00000 3115.00] 30.00000 3738.00
EXCAVATION, CLASS 20 | | \
0090 2402-2721000 538.600 CY | 26.45000 14245.97| 60.00000 32316.00] 50.00000 26930.00
EXCAVATION, CLASS 21 | | |
0100 2403-0100010 866.800 CY | 485.34000 420692.71| 510.00000 442068.00| 700.00000 606760.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775000 56205.000 LB | 0.94000 52832.70| 0.88000 49460.40| 1.00000 56205.00
REINFORCING STEEL | | |
0120 2404-7775005 131907.000 LB | 1.05000 138502.35]| 0.95000 125311.65]| 0.85000 112120.95
REINFORCING STEEL, EPOXY COATED | | |
0130 2407-0551495 20.000 EACH | 17450.00000 349000.00| 15500.00000 310000.00] 15000.00000 300000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D95 | |
0140 2408-7800000 7369.400 LB | 3.13000 23066.22 | 3.30000 24319.02| 6.00000 44216.40
STRUCTURAL STEEL | | |
0150 2414-6424124 823.000 LF | 60.10000 49462 .30 60.00000 49380.00| 60.00000 49380.00
CONCRETE OPEN RAILING, TL-4 | | |
0160 2417-0225042 1.000 EACH | 960.40000 960.40] 800.00000 800.00] 600.00000 600.00
APRONS, METAL, 42 IN. DIA. | | |
0170 2417-1040042 115.000 LF | 53.81000 6188.15]| 49.00000 5635.00| 65.00000 7475.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
42 IN. DIA. | |
0180 2501-0201057 7675.000 LF | 42.77000 328259.75| 42.00000 322350.00| 35.00000 268625.00
| | |

PILES, STEEL, HP 10 X 57



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 5
Bid Order: 004 Contract ID: 65-C065-093-A Primary County: MILLS
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) CO0040 | ( 5 ) GO020 | ( 6 ) CR120
| COHRON, A.M. & SON, INC. | GODBERSEN-SMITH CONSTRUCTION |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2501-6335010 220.000 LF | 45.43000 9994.60| 25.00000 5500.00| 75.00000 16500.00
PREBORED HOLES | |
0200 2501-8400172 LUMP | 68000.00000 68000.00|] 240000.00000 240000.00|] 150000.00000 150000.00
TEMPORARY SHORING | | |
0210 2505-4008400 4.000 EACH | 1850.00000 7400.00 | 1850.00000 7400.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0220 2505-4021010 4.000 EACH | 170.00000 680.00| 170.00000 680.00| 170.00000 680.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0230 2505-4021700 4.000 EACH | 1850.00000 7400.00 | 1850.00000 7400.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0240 2507-3250005 202.300 sY | 2.18000 441.01| 2.75000 556.33] 2.00000 404.60
ENGINEERING FABRIC | | |
0250 2507-6800061 359.000 TON | 62.44000 22415.96| 50.00000 17950.00] 60.00000 21540.00
REVETMENT, CLASS E | | |
0260 2518-6910000 2.000 EACH | 100.00000 200.00]| 100.00000 200.00]| 100.00000 200.00
SAFETY CLOSURE | | |
0270 2526-8285000 LUMP | 6500.00000 6500.00| 6000.00000 6000.00| 7500.00000 7500.00
CONSTRUCTION SURVEY | | |
0280 2528-8445110 LUMP | 4500.00000 4500.00| 4000.00000 4000.00| 4000.00000 4000.00
TRAFFIC CONTROL | | |
0290 2533-4980005 LUMP | 154783.19000 154783.19| 145000.00000 145000.00| 275000.00000 275000.00
MOBILIZATION | | \
0300 2602-0000020 469.000 LF | 2.65000 1242.85| 2.65000 1242.85| 2.65000 1242.85
SILT FENCE | | \
0310 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
0320 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ S 1,881,660.83]| S 1,997,813.85] S 2,318,011.80
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,881,660.83]| $ 1,997,813.85]| $ 2,318,011.80




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/23/14

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 78-C078-169-A Primary County: POTTAWATTAMIE
Letting Date: 140916 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by JENSEN CONSTRUCTION CO.
Contract Period: 90 WORK DAYS Late Start Date: 06/22/15

Project: BRS-C078(169)--60-78
Work Type: BRIDGE AND APPROACHES - PPCB
County: POTTAWATTAMIE Prj Awd Amt: $1,112,816.20
Route: L66
Location: HIGHWAY #6 N 5.8 MI

JENSEN CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 JE200 JENSEN CONSTRUCTION CO. $ 1,112,816.20 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 1,151,551.63 103.48 %
3 CH320 CHRISTENSEN BROS., INC. $ 1,245,663.50 111.93 %
4 CR120 CRAMER AND ASSOC., INC. $ 1,266,383.53 113.79 %
5 Cco040 A.M. COHRON & SON, INC. $ 1,311,551.92 117.85 %
6 MU120 MURPHY HEAVY CONTRACTING CORP. $ 1,334,100.10 119.88 %
7 CO165 COMMERCIAL CONSTRUCTION, INC. $ 1,486,855.19 133.61 %
8 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,487,223.80 133.64 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 78-C078-169-A Primary County: POTTAWATTAMIE
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) GR100 | ( 3 ) CH320
| JENSEN CONSTRUCTION CO. | GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 176'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 2.380 ACRE | 3000.00000 7140.00| 2100.00000 4998.00 | 5000.00000 11900.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 40.100 TON | 75.00000 3007.50]| 72.50000 2907.25| 35.00000 1403.50
SPECIAL BACKFILL | |
0030 2102-2710070 14470.000 CY | 5.25000 75967.50 | 5.25000 75967.50 | 6.00000 86820.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2105-8425015 3595.500 CY | 5.00000 17977.50| 5.00000 17977.50| 5.00000 17977.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2115-0100000 233.000 CY | 45.00000 10485.00| 42.00000 9786.00| 45.00000 10485.00
MODIFIED SUBBASE | | \
0060 2121-7425020 519.000 TON | 30.00000 15570.00 | 25.00000 12975.00 | 25.00000 12975.00
GRANULAR SHOULDERS, TYPE B | | \
0070 2122-5500060 244.800 SY | 70.00000 17136.00| 66.75000 16340.40| 67.00000 16401.60
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \
6 IN. | | |
0080 2123-7450000 19.800 STA | 150.00000 2970.00 | 140.00000 2772.00| 150.00000 2970.00
SHOULDER CONSTRUCTION, EARTH | | |
0090 2301-0690190 391.800 SY | 150.00000 58770.00 | 150.00000 58770.00 | 150.00000 58770.00
BRIDGE APPROACH, RK-19 | | |
0100 2301-1033080 2096.800 SY | 55.00000 115324.00| 53.00000 111130.40| 52.00000 109033.60
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0110 2401-6745625 LUMP | 40000.00000 40000.00 | 50000.00000 50000.00 | 80000.00000 80000.00
REMOVAL OF EXISTING BRIDGE | | |
0120 2402-2720000 72.400 CY | 30.00000 2172.00]| 30.00000 2172.00]| 60.00000 4344.00
EXCAVATION, CLASS 20 | | \
0130 2403-0100010 255.000 CY | 500.00000 127500.00 | 480.00000 122400.00 | 400.00000 102000.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0140 2404-7775005 69134.000 LB | 1.00000 69134.00| 0.79000 54615.86| 1.00000 69134.00
REINFORCING STEEL, EPOXY COATED | | |
0150 2407-0551255 10.000 EACH | 7600.00000 76000.00] 9203.00000 92030.00]| 10000.00000 100000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B55 | \ |
0160 2407-0551263 5.000 EACH | 9600.00000 48000.00 | 10770.00000 53850.00 | 12000.00000 60000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B63 | | |
0170 2408-7800000 3149.000 LB | 3.00000 9447.00| 3.00000 9447.00| 4.00000 12596.00
| | |

STRUCTURAL STEEL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

REMOVAL AND REINSTALLATION OF FENCE,

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 78-C078-169-A Primary County: POTTAWATTAMIE
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) GR100 | ( 3 ) CH320
| JENSEN CONSTRUCTION CO. | GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2414-6424038 386.700 LF | 60.00000 23202.00] 65.00000 25135.50] 50.00000 19335.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0190 2417-0225036 4.000 EACH | 500.00000 2000.00] 500.00000 2000.00] 600.00000 2400.00
APRONS, METAL, 36 IN. DIA. | | |
0200 2417-0330018 4.000 EACH | 500.00000 2000.00] 450.00000 1800.00] 500.00000 2000.00
APRONS, SAFETY SLOPE, 18 IN. DIA. | |
0210 2417-1040018 81.800 LF | 22.00000 1799.60| 20.00000 1636.00] 20.00000 1636.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0220 2417-1040036 84.500 LF | 45.00000 3802.50] 40.00000 3380.00] 40.00000 3380.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
36 IN. DIA. | | |
0230 2499-2300002 LUMP | 20000.00000 20000.00| 15000.00000 15000.00 | 25000.00000 25000.00
BRIDGE DRAINAGE SYSTEM | | |
0240 2501-0201057 1080.000 LF | 45.00000 48600.00 | 36.00000 38880.00 | 40.00000 43200.00
PILES, STEEL, HP 10 X 57 | | |
0250 2501-0201253 1665.000 LF | 45.00000 74925.00 | 35.00000 58275.00 | 38.00000 63270.00
PILES, STEEL, HP 12 X 53 | | |
0260 2501-5478053 485.000 LF | 60.00000 29100.00] 135.00000 65475.00 | 160.00000 77600.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10L TYPE 3) | | |
0270 2501-6335010 120.000 LF | 45.00000 5400.00] 35.00000 4200.00] 40.00000 4800.00
PREBORED HOLES | |
0280 2505-4008120 333.400 LF | 5.00000 1667.00] 5.00000 1667.00] 5.00000 1667.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0290 2505-4008400 4.000 EACH | 1850.00000 7400.00] 1850.00000 7400.00] 1900.00000 7600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0300 2505-4021010 4.000 EACH | 170.00000 680.00| 170.00000 680.00| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0310 2505-4021700 4.000 EACH | 1850.00000 7400.00] 1850.00000 7400.00] 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0320 2507-2638620 601.300 sSY | 45.00000 27058.50] 40.00000 24052.00] 40.00000 24052.00
MACADAM STONE SLOPE PROTECTION | | |
0330 2510-6745850 2573.600 SY | 6.00000 15441.60| 6.15000 15827.64| 8.00000 20588.80
REMOVAL OF PAVEMENT | | |
0340 2518-6910000 2.000 EACH | 100.00000 200.00| 150.00000 300.00] 100.00000 200.00
SAFETY CLOSURE | |
0350 2519-4200040 2038.800 LF | 5.00000 10194.00| 4.10000 8359.08]| 5.00000 10194.00
| | |
\ \ \

FIELD



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 78-C078-169-A Primary County: POTTAWATTAMIE
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) GR100 | ( 3 ) CH320
| JENSEN CONSTRUCTION CO. | GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT [ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2526-8285000 LUMP | 10000.00000 10000.00]| 7600.00000 7600.00 | 9000.00000 9000.00
CONSTRUCTION SURVEY [ [ [
0370 2527-9263109 47.100 STA | 25.00000 1177.50]| 25.00000 1177.50]| 25.00000 1177.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0380 2528-8445110 LUMP | 5000.00000 5000.00]| 5000.00000 5000.00]| 4000.00000 4000.00
TRAFFIC CONTROL | |
0390 2533-4980005 LUMP | 75000.00000 75000.00| 135000.00000 135000.00] 120000.00000 120000.00
MOBILIZATION | |
0400 2595-0000010 LUMP | 35000.00000 35000.00]| 14000.00000 14000.00]| 30000.00000 30000.00
RATILROAD INSURANCE PROVISIONS | | |
0410 2601-2634100 2.380 ACRE | 700.00000 1666.00] 700.00000 1666.00] 700.00000 1666.00
MULCHING | | |
0420 2601-2636043 2.380 ACRE | 1250.00000 2975.00]| 1250.00000 2975.00| 1300.00000 3094.00
SEEDING AND FERTILIZING (RURAL) | | |
0430 2602-0000020 750.000 LF | 2.00000 1500.00] 2.00000 1500.00] 2.00000 1500.00
SILT FENCE | | |
0440 2602-0000030 660.000 LF | 2.10000 1386.00] 2.10000 1386.00] 2.20000 1452.00
SILT FENCE FOR DITCH CHECKS | | |
0450 2602-0000101 141.000 LF [ 1.00000 141.00]| 1.00000 141.00]| 1.00000 141.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0460 2602-0010010 1.000 EACH | 500.00000 500.00]| 500.00000 500.00]| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0470 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,112,816.20] $ 1,151,551.63] $ 1,245,663.50
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 1,112,816.20] $ 1,151,551.63] $ 1,245,663.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 5
Bid Order: 005 Contract ID: 78-C078-169-A Primary County: POTTAWATTAMIE
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) C0040 | ( 6 ) MU120
| CRAMER AND ASSOC., INC. | COHRON, A.M. & SON, INC. |MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 176'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 2.380 ACRE | 2000.00000 4760.00 | 2000.00000 4760.00 | 5200.00000 12376.00
CLEARING AND GRUBBING | | \
0020 2102-0425070 40.100 TON | 72.50000 2907.25] 72.50000 2907.25] 100.00000 4010.00
SPECIAL BACKFILL | |
0030 2102-2710070 14470.000 CY | 5.20000 75244 .00 | 5.20000 75244 .00 | 7.00000 101290.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2105-8425015 3595.500 CY | 5.00000 17977.50] 5.00000 17977.50| 7.00000 25168.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2115-0100000 233.000 cCY | 42.00000 9786.00| 42.00000 9786.00| 100.00000 23300.00
MODIFIED SUBBASE | | |
0060 2121-7425020 519.000 TON | 25.00000 12975.00| 25.00000 12975.00 | 100.00000 51900.00
GRANULAR SHOULDERS, TYPE B | | |
0070 2122-5500060 244.800 SY | 66.75000 16340.40| 66.75000 16340.40] 100.00000 24480.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ | |
0080 2123-7450000 19.800 STA | 140.00000 2772.00| 140.00000 2772.00| 390.00000 7722.00
SHOULDER CONSTRUCTION, EARTH | | \
0090 2301-0690190 391.800 SY | 147.00000 57594.60 | 147.00000 57594.60 | 190.00000 74442 .00
BRIDGE APPROACH, RK-19 | | |
0100 2301-1033080 2096.800 SY | 52.00000 109033.60| 52.00000 109033.60| 75.00000 157260.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0110 2401-6745625 LUMP | 115000.00000 115000.00 | 40287.98000 40287.98| 95000.00000 95000.00
REMOVAL OF EXISTING BRIDGE | | |
0120 2402-2720000 72.400 CY | 50.00000 3620.00 | 23.43000 1696.33]| 50.00000 3620.00
EXCAVATION, CLASS 20 | | |
0130 2403-0100010 255.000 CY | 800.00000 204000.00] 650.00000 165750.00 | 450.00000 114750.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0140 2404-7775005 69134.000 LB | 0.85000 58763.90 | 1.20000 82960.80 | 0.85000 58763.90
REINFORCING STEEL, EPOXY COATED | | |
0150 2407-0551255 10.000 EACH | 7000.00000 70000.00] 10756.67000 107566.70| 8000.00000 80000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B55 | | |
0160 2407-0551263 5.000 EACH | 9000.00000 45000.00 | 14439.01000 72195.05]| 10000.00000 50000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B63 | | |
0170 2408-7800000 3149.000 LB | 5.00000 15745.00 | 3.73000 11745.77| 3.50000 11021.50
| \ \

STRUCTURAL STEEL



IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL AND REINSTALLATION OF FENCE,

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 6
Bid Order: 005 Contract ID: 78-C078-169-A Primary County: POTTAWATTAMIE
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) CO0040 | ( 6 ) MUL120
| CRAMER AND ASSOC., INC. | COHRON, A.M. & SON, INC. |[MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt et B e P
0180 2414-6424038 386.700 LF | 60.00000 23202.00] 58.25000 22525.28]| 60.00000 23202.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0190 2417-0225036 4.000 EACH | 500.00000 2000.00] 500.00000 2000.00] 450.00000 1800.00
APRONS, METAL, 36 IN. DIA. | | |
0200 2417-0330018 4.000 EACH | 450.00000 1800.00] 450.00000 1800.00] 420.00000 1680.00
APRONS, SAFETY SLOPE, 18 IN. DIA. | | |
0210 2417-1040018 81.800 LF | 20.00000 1636.00] 20.00000 1636.00] 31.00000 2535.80
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0220 2417-1040036 84.500 LF | 40.00000 3380.00] 40.00000 3380.00] 51.00000 4309.50
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
36 IN. DIA. | | |
0230 2499-2300002 LUMP | 25000.00000 25000.00]| 29068.06000 29068.06| 23000.00000 23000.00
BRIDGE DRAINAGE SYSTEM | | |
0240 2501-0201057 1080.000 LF | 39.00000 42120.00 | 54.78000 59162.40| 42.00000 45360.00
PILES, STEEL, HP 10 X 57 | | |
0250 2501-0201253 1665.000 LF | 38.00000 63270.00 | 51.20000 85248.00 | 42.00000 69930.00
PILES, STEEL, HP 12 X 53 | | |
0260 2501-5478053 485.000 LF | 85.00000 41225.00 | 99.91000 48456.35| 100.00000 48500.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10L TYPE 3) | | |
0270 2501-6335010 120.000 LF | 100.00000 12000.00 | 57.19000 6862.80 | 75.00000 9000.00
PREBORED HOLES | |
0280 2505-4008120 333.400 LF | 4.00000 1333.60] 4.00000 1333.60] 6.00000 2000.40
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0290 2505-4008400 4.000 EACH | 1850.00000 7400.00] 1850.00000 7400.00] 1900.00000 7600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0300 2505-4021010 4.000 EACH | 170.00000 680.00| 170.00000 680.00| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0310 2505-4021700 4.000 EACH | 1850.00000 7400.00] 1850.00000 7400.00] 2000.00000 8000.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0320 2507-2638620 601.300 sSY | 55.00000 33071.50| 59.63000 35855.52| 25.00000 15032.50
MACADAM STONE SLOPE PROTECTION | | |
0330 2510-6745850 2573.600 SY | 6.00000 15441.60| 6.00000 15441.60| 10.00000 25736.00
REMOVAL OF PAVEMENT | | |
0340 2518-6910000 2.000 EACH | 100.00000 200.00| 100.00000 200.00| 200.00000 400.00
SAFETY CLOSURE | |
0350 2519-4200040 2038.800 LF | 4.10000 8359.08| 4.10000 8359.08]| 9.00000 18349.20
| | |
| | |

FIELD



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 7
Bid Order: 005 Contract ID: 78-C078-169-A Primary County: POTTAWATTAMIE
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) C0040 | ( 6 ) MU120
| CRAMER AND ASSOC., INC. | COHRON, A.M. & SON, INC. |MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2526-8285000 LUMP | 10000.00000 10000.00 | 7600.00000 7600.00]| 7800.00000 7800.00
CONSTRUCTION SURVEY [ [ [
0370 2527-9263109 47.100 STA | 25.00000 1177.50]| 25.00000 1177.50]| 28.00000 1318.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | [ [
SOLVENT-BASED | |
0380 2528-8445110 LUMP | 5000.00000 5000.00] 3100.00000 3100.00] 4000.00000 4000.00
TRAFFIC CONTROL | \
0390 2533-4980005 LUMP | 120000.00000 120000.00] 130000.75000 130000.75] 83000.00000 83000.00
MOBILIZATION | |
0400 2595-0000010 LUMP | 10000.00000 10000.00]| 32104.00000 32104.00]| 15000.00000 15000.00
RATILROAD INSURANCE PROVISIONS | | |
0410 2601-2634100 2.380 ACRE | 700.00000 1666.00] 700.00000 1666.00] 700.00000 1666.00
MULCHING | | |
0420 2601-2636043 2.380 ACRE | 1250.00000 2975.00]| 1250.00000 2975.00]| 1300.00000 3094.00
SEEDING AND FERTILIZING (RURAL) | | |
0430 2602-0000020 750.000 LF | 2.00000 1500.00] 2.00000 1500.00] 10.00000 7500.00
SILT FENCE | | |
0440 2602-0000030 660.000 LF | 2.10000 1386.00] 2.10000 1386.00] 10.00000 6600.00
SILT FENCE FOR DITCH CHECKS | | |
0450 2602-0000101 141.000 LF [ 1.00000 141.00]| 1.00000 141.00]| 2.00000 282.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0460 2602-0010010 1.000 EACH | 500.00000 500.00]| 500.00000 500.00]| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0470 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,266,383.53] $ 1,311,551.92] $ 1,334,100.10
—————————————————————————————————————————— e e ARl
CONTRACT TOTALS | $ 1,266,383.53] $ 1,311,551.92] $ 1,334,100.10




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 8
Bid Order: 005 Contract ID: 78-C078-169-A Primary County: POTTAWATTAMIE
Letting Date: 09/16/14 10:00 A.M.
| ( 7 ) CO165 | ( 8 ) 60020 | ( )
| COMMERCIAL CONST., INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt et
SECTION 0001 ITEMS FOR A 176'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 2.380 ACRE | 5500.00000 13090.00 | 5000.00000 11900.00|
CLEARING AND GRUBBING | | |
0020 2102-0425070 40.100 TON | 72.50000 2907.25] 75.00000 3007.50]|
SPECIAL BACKFILL | |
0030 2102-2710070 14470.000 CY | 12.75000 184492.50] 9.00000 130230.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2105-8425015 3595.500 CY | 8.50000 30561.75] 6.00000 21573.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2115-0100000 233.000 CY | 50.00000 11650.00] 75.00000 17475.00|
MODIFIED SUBBASE | \ \
0060 2121-7425020 519.000 TON | 35.00000 18165.00 | 32.00000 16608.00 |
GRANULAR SHOULDERS, TYPE B | | \
0070 2122-5500060 244.800 SY | 66.75000 16340.40]| 70.00000 17136.00]
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ \ \
0080 2123-7450000 19.800 STA | 350.00000 6930.00] 350.00000 6930.00]
SHOULDER CONSTRUCTION, EARTH | | \
0090 2301-0690190 391.800 SY | 204.65000 80181.87| 145.00000 56811.00|
BRIDGE APPROACH, RK-19 | | |
0100 2301-1033080 2096.800 SY | 63.95000 134090.36]| 70.00000 146776.00 |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | \
DURABILITY, 8 IN. | | |
0110 2401-6745625 LUMP | 65153.89000 65153.89] 150000.00000 150000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0120 2402-2720000 72.400 CY | 33.00000 2389.20| 25.00000 1810.00|
EXCAVATION, CLASS 20 | \ \
0130 2403-0100010 255.000 CY | 656.59000 167430.45| 670.00000 170850.00 |
STRUCTURAL CONCRETE (BRIDGE) | | |
0140 2404-7775005 69134.000 LB | 1.11000 76738.74 | 1.00000 69134.00]|
REINFORCING STEEL, EPOXY COATED | | |
0150 2407-0551255 10.000 EACH | 10054.54000 100545.40]| 8500.00000 85000.00]
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B55 | | |
0160 2407-0551263 5.000 EACH | 13146.39000 65731.95| 10600.00000 53000.00 |
BEAMS, PRETENSIONED PRESTRESSED | | \
CONCRETE, B63 | | |
0170 2408-7800000 3149.000 LB | 4.36000 13729.64 | 3.50000 11021.50]
\ \ \

STRUCTURAL STEEL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14

REMOVAL AND REINSTALLATION OF FENCE,

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 9
Bid Order: 005 Contract ID: 78-C078-169-A Primary County: POTTAWATTAMIE
Letting Date: 09/16/14 10:00 A.M.
| ( 7 ) COlé65 | ( 8 ) GO020 \ )
| COMMERCIAL CONST., INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e e P
0180 2414-6424038 386.700 LF | 58.25000 22525.28]| 45.00000 17401.50|
CONCRETE BARRIER RAIL, 3'-8" | | |
0190 2417-0225036 4.000 EACH | 395.00000 1580.00] 850.00000 3400.00|
APRONS, METAL, 36 IN. DIA. | | |
0200 2417-0330018 4.000 EACH | 165.00000 660.00| 2000.00000 8000.00]
APRONS, SAFETY SLOPE, 18 IN. DIA. | | |
0210 2417-1040018 81.800 LF | 42.00000 3435.60] 32.00000 2617.60|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0220 2417-1040036 84.500 LF | 55.00000 4647.50] 60.00000 5070.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
36 IN. DIA. | | \
0230 2499-2300002 LUMP | 24156.08000 24156.08]| 30000.00000 30000.00 |
BRIDGE DRAINAGE SYSTEM | | |
0240 2501-0201057 1080.000 LF \ 56.41000 60922.80 | 50.00000 54000.00 |
PILES, STEEL, HP 10 X 57 | | |
0250 2501-0201253 1665.000 LF | 52.43000 87295.95| 48.00000 79920.00 |
PILES, STEEL, HP 12 X 53 | | |
0260 2501-5478053 485.000 LF | 91.45000 44353.25| 75.00000 36375.00 |
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10L TYPE 3) | | |
0270 2501-6335010 120.000 LF | 58.32000 6998.40 | 33.00000 3960.00|
PREBORED HOLES | |
0280 2505-4008120 333.400 LF | 4.00000 1333.60] 4.00000 1333.60]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0290 2505-4008400 4.000 EACH | 1850.00000 7400.00] 1850.00000 7400.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0300 2505-4021010 4.000 EACH | 170.00000 680.00| 170.00000 680.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0310 2505-4021700 4.000 EACH | 1850.00000 7400.00] 1850.00000 7400.00]
STEEL BEAM GUARDRAIL END TERMINAL | |
0320 2507-2638620 601.300 sSY | 40.00000 24052.00] 50.00000 30065.00 |
MACADAM STONE SLOPE PROTECTION | | |
0330 2510-6745850 2573.600 SY | 12.00000 30883.20| 12.00000 30883.20|
REMOVAL OF PAVEMENT | | |
0340 2518-6910000 2.000 EACH | 100.00000 200.00| 100.00000 200.00|
SAFETY CLOSURE | |
0350 2519-4200040 2038.800 LF | 5.85000 11926.98| 8.00000 16310.40|
| | |
| | \

FIELD



Bid Order: 005

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 78-C078-169-A Primary Co

Run Date: 10/23/14
Page: 005 10

unty: POTTAWATTAMIE

Letting Date: 09/16/14 10:00 A.M.
| ( 7 ) COl65 | ( 8 ) GO020 | ( )
| COMMERCIAL CONST., INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2526-8285000 LUMP | 7600.00000 7600.00 | 7600.00000 7600.00 |
CONSTRUCTION SURVEY | | |
0370 2527-9263109 47.100 STA | 25.00000 1177.50]| 25.00000 1177.50|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0380 2528-8445110 LUMP | 3100.00000 3100.00]| 4500.00000 4500.00 |
TRAFFIC CONTROL | |
0390 2533-4980005 LUMP | 114230.15000 114230.15| 155000.00000 155000.00]
MOBILIZATION | |
0400 2595-0000010 LUMP | 20825.00000 20825.00| 5500.00000 5500.00 |
RAILROAD INSURANCE PROVISIONS | | |
0410 2601-2634100 2.380 ACRE | 700.00000 1666.00 | 700.00000 1666.00 |
MULCHING | \ \
0420 2601-2636043 2.380 ACRE | 650.00000 1547.00 | 1250.00000 2975.00 |
SEEDING AND FERTILIZING (RURAL) | | \
0430 2602-0000020 750.000 LF | 3.00000 2250.00 | 2.00000 1500.00 |
SILT FENCE | | |
0440 2602-0000030 660.000 LF \ 3.50000 2310.00 | 2.10000 1386.00|
SILT FENCE FOR DITCH CHECKS | | |
0450 2602-0000101 141.000 LF | 0.50000 70.50]| 1.00000 141.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0460 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0470 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,486,855.19] $ 1,487,223.80] $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 1,486,855.19] $ 1,487,223.80] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/23/14

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 94-C094-102 Primary County: WEBSTER
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GRAVES CONSTRUCTION CO., INC.
Contract Period: 70 WORK DAYS Late Start Date: 08/03/15

Project: BROS-C094 (102)--5F-94
Work Type: BRIDGE AND APPROACHES - CCS
County: WEBSTER Prj Awd Amt: $332,530.00
Route: 390 TH ST.
Location: APPROX. 1600' EAST OF THE NW COR, SEC 33,
GOWRIE TWP OVER WEST BUTTRICK CREEK

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR100 GRAVES CONSTRUCTION CO., INC. $ 332,530.00 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. $ 333,152.00 100.18 %
3 CH320 CHRISTENSEN BROS., INC. $ 340,035.00 102.25 %
4 DI360 DIXON CONSTRUCTION CO. $ 361,971.75 108.85 %
5 I0081 IOWA BRIDGE & CULVERT, L.C. $ 379,105.70 114.00 %
6 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 413,007.50 124.20 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 94-C094-102 Primary County: WEBSTER
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) Cu08o | ( 3 ) CH320
| GRAVES CONSTRUCTION CO., INC |CUNNINGHAM-REIS CO. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A 90' X 30' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2625000 640.000 CY | 10.00000 6400.00] 18.00000 11520.00] 20.00000 12800.00
EMBANKMENT-IN-PLACE | | |
0020 2104-2710020 520.000 CY | 4.00000 2080.00 | 4.00000 2080.00 | 6.00000 3120.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 370.000 CY | 6.00000 2220.00]| 6.00000 2220.00]| 5.00000 1850.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2401-6745625 LUMP | 25000.00000 25000.00] 10000.00000 10000.00]| 38000.00000 38000.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 57.000 CY | 25.00000 1425.00| 40.00000 2280.00 | 150.00000 8550.00
EXCAVATION, CLASS 20 | \ \
0060 2403-0100010 215.300 CY | 430.00000 92579.00 | 480.00000 103344.00] 400.00000 86120.00
STRUCTURAL CONCRETE (BRIDGE) | \ \
0070 2404-7775005 52350.000 LB | 0.88000 46068.00 | 0.83000 43450.50] 0.80000 41880.00
REINFORCING STEEL, EPOXY COATED | | \
0080 2414-6424124 202.000 LF | 55.00000 11110.00] 60.00000 12120.00] 50.00000 10100.00
CONCRETE OPEN RAILING, TL-4 | | |
0090 2501-0201042 600.000 LF | 32.00000 19200.00]| 35.00000 21000.00| 30.00000 18000.00
PILES, STEEL, HP 10 X 42 | | |
0100 2501-0201253 1120.000 LF | 38.00000 42560.00 | 40.00000 44800.00 | 35.00000 39200.00
PILES, STEEL, HP 12 X 53 | | |
0110 2501-5478053 169.600 LF | 170.00000 28832.00| 75.00000 12720.00] 130.00000 22048.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P1OL TYPE 3) | | I
0120 2505-4008400 2.000 EACH | 1975.00000 3950.00 | 2000.00000 4000.00 | 2000.00000 4000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0130 2505-4021010 2.000 EACH | 350.00000 700.00] 350.00000 700.00] 350.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021700 2.000 EACH | 2025.00000 4050.00 | 2100.00000 4200.00 | 2100.00000 4200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0150 2507-3250005 340.000 SY | 3.00000 1020.00| 3.50000 1190.00| 2.00000 680.00
ENGINEERING FABRIC | | |
0160 2507-6800061 210.000 TON | 26.00000 5460.00 | 40.00000 8400.00 | 45.00000 9450.00
REVETMENT, CLASS E | | |
0170 2518-6910000 2.000 EACH | 100.00000 200.00 | 200.00000 400.00| 200.00000 400.00
SAFETY CLOSURE | |
0180 2524-9100030 2.000 EACH | 150.00000 300.00] 175.00000 350.00] 150.00000 300.00
\ \ \

OBJECT MARKER, TYPE 3



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 94-C094-102 Primary County: WEBSTER
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) GR100 | ( 2 ) Cu08o0 | ( 3 ) CH320
| GRAVES CONSTRUCTION CO., INC |CUNNINGHAM-REIS CO. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2528-8445110 LUMP | 2300.00000 2300.00| 4000.00000 4000.00 | 2000.00000 2000.00
TRAFFIC CONTROL | |
0200 2533-4980005 LUMP | 34000.00000 34000.00| 42000.00000 42000.00 | 34000.00000 34000.00
MOBILIZATION | | |
0210 2602-0000020 439.000 LF | 4.00000 1756.00 | 2.50000 1097.50]| 3.00000 1317.00
SILT FENCE \ \ \
0220 2602-0000030 80.000 LF | 4.00000 320.00]| 3.50000 280.00 | 4.00000 320.00
SILT FENCE FOR DITCH CHECKS | \ \
0230 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | \ \
SECTION TOTALS | $ 332,530.00] $ 333,152.00] $ 340,035.00
—————————————————————————————————————————— it e At
CONTRACT TOTALS | $ 332,530.00] $ 333,152.00] $ 340,035.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 94-C094-102 Primary County: WEBSTER
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) DI360 | ( 5 ) 10081 | ( 6 ) GO0020
| DIXON CONSTR. CO. | IOWA BRIDGE & CULVERT, L.C. |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A 90' X 30' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2625000 640.000 CY | 21.00000 13440.00| 22.00000 14080.00| 16.00000 10240.00
EMBANKMENT-IN-PLACE | | \
0020 2104-2710020 520.000 CY | 5.00000 2600.00 | 15.00000 7800.00 | 7.00000 3640.00
EXCAVATION, CLASS 10, CHANNEL | | \
0030 2105-8425015 370.000 CY | 10.00000 3700.00 | 10.00000 3700.00 | 10.00000 3700.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2401-6745625 LUMP | 35000.00000 35000.00| 25000.00000 25000.00] 20000.00000 20000.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 57.000 CY | 30.00000 1710.00| 30.00000 1710.00| 30.00000 1710.00
EXCAVATION, CLASS 20 | | |
0060 2403-0100010 215.300 CY | 450.00000 96885.00 | 510.00000 109803.00| 665.00000 143174.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775005 52350.000 LB | 0.82000 42927.00 | 0.87000 45544 .50 | 0.90000 47115.00
REINFORCING STEEL, EPOXY COATED | | |
0080 2414-6424124 202.000 LF | 50.00000 10100.00| 55.10000 11130.20]| 60.00000 12120.00
CONCRETE OPEN RAILING, TL-4 | | |
0090 2501-0201042 600.000 LF | 30.00000 18000.00 | 35.00000 21000.00 | 45.00000 27000.00
PILES, STEEL, HP 10 X 42 | | |
0100 2501-0201253 1120.000 LF | 37.00000 41440.00| 38.00000 42560.00 | 50.00000 56000.00
PILES, STEEL, HP 12 X 53 | | |
0110 2501-5478053 169.600 LF | 120.00000 20352.00] 120.00000 20352.00]| 95.00000 16112.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10L TYPE 3) | | I
0120 2505-4008400 2.000 EACH | 1975.00000 3950.00 | 1975.00000 3950.00 | 2250.00000 4500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0130 2505-4021010 2.000 EACH | 350.00000 700.00 | 350.00000 700.00 | 350.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021700 2.000 EACH | 2025.00000 4050.00 | 2025.00000 4050.00 | 2370.00000 4740.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0150 2507-3250005 340.000 SY | 3.00000 1020.00| 3.00000 1020.00| 3.00000 1020.00
ENGINEERING FABRIC \ \ |
0160 2507-6800061 210.000 TON | 43.00000 9030.00] 55.00000 11550.00| 46.00000 9660.00
REVETMENT, CLASS E | | \
0170 2518-6910000 2.000 EACH | 100.00000 200.00 | 100.00000 200.00 | 100.00000 200.00
SAFETY CLOSURE | |
0180 2524-9100030 2.000 EACH | 150.00000 300.00]| 150.00000 300.00]| 150.00000 300.00
| | \

OBJECT MARKER, TYPE 3



Bid Order: 006
Letting Date: 09/16/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

94-C094-102

Run Date:
Page:

Primary County: WEBSTER

10/23/14
006 5

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 2528-8445110 LUMP
TRAFFIC CONTROL

0200 2533-4980005 LUMP
MOBILIZATION

0210 2602-0000020 439.000 LF
SILT FENCE

0220 2602-0000030 80.000 LF
SILT FENCE FOR DITCH CHECKS

0230 2602-0010010 2.000 EACH

MOBILIZATIONS, EROSION CONTROL
SECTION TOTALS

CONTRACT TOTALS

4 ) DI360
IXON CONSTR. CO.

O ~

50000.00000
2.25000
3.50000

500.00000

280.
1000.

361,971.

361,971.

5 ) I0081

(
IOWA BRIDGE & CULVERT,

50000.00000

4.00000

5.00000

500.00000

| (
L.C. |G
|

AMOUNT |

1500.
50000.
1756.
400.
1000.
379,105.

379,105.

00|

6 ) GO020

UNIT PRICE
3000.00000
45000.00000
4.00000
4.00000

500.00000

ODBERSEN-SMITH CONSTRUCTION

AMOUNT

1000.

413,007.

413,007.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/23/14

VENDOR RANKING Page: 007 1
Bid Order: 007 Contract ID: 98-C098-066 Primary County: WORTH
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by REILLY CONSTRUCTION CO., INC.
Contract Period: 30 WORK DAYS Late Start Date: 10/20/14

Project: BRS-C098(66)--60-98
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: WORTH Prj Awd Amt: $253,699.50
Route: S56 (THRUSH AVENUE)
Location: OVER DRAINAGE DITCH #11, 0.30 MILE NORTH OF
440TH AT THE WEST LINE OF SEC. 08-99-19
BARTON TOWNSHIP.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 RE300 REILLY CONSTRUCTION CO., INC. $ 253,699.50 100.00 %
2 MIS00 MINNOWA CONSTRUCTION, INC. $ 259,999.00 102.48 %
3 PE320 PETERSON CONTRACTORS INC. $ 262,830.10 103.59 %
4 RO180 ROGNES BROS. EXCAVATING, INC. $ 279,386.50 110.12 %
5 GR100 GRAVES CONSTRUCTION CO., INC. $ 292,305.50 115.21 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 98-C098-066 Primary County: WORTH
Letting Date: 09/16/14 10:00 A.M.
1 ) RE300 2 ) MI900 3 ) PE320

( ( (
REILLY CONSTRUCTION CO., INC |MINNOWA CONSTR., INC. PETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

\ \

\ \

| |

\ \
_____________________________ +_____________________________+_____________________________

('EACH' ITEM) WINGWALL END SECTION. 90
DEGREE, PRECAST

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ITEMS FOR A 12' X 12' TWIN RCB CULVERT
\ \ \
0010 2102-0425070 500.000 TON | 18.00000 9000.00] 30.00000 15000.00]| 22.00000 11000.00
SPECIAL BACKFILL | |
0020 2111-8174100 567.000 SY | 10.00000 5670.00 | 30.00000 17010.00] 11.05000 6265.35
GRANULAR SUBBASE | | |
0030 2121-7425020 85.000 TON | 18.00000 1530.00| 50.00000 4250.00 | 28.65000 2435.25
GRANULAR SHOULDERS, TYPE B | | |
0040 2123-7450000 3.000 STA | 800.00000 2400.00 | 1000.00000 3000.00]| 400.00000 1200.00
SHOULDER CONSTRUCTION, EARTH \ \ \
0050 2301-1033080 367.000 SY | 110.00000 40370.00] 85.00000 31195.00] 110.00000 40370.00
STANDARD OR SLIP FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0060 2401-6745625 LUMP | 4000.00000 4000.00 | 10000.00000 10000.00]| 7500.00000 7500.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2723000 320.000 CY | 10.00000 3200.00| 30.00000 9600.00| 9.50000 3040.00
EXCAVATION, CLASS 23 | | |
0080 2415-2111212 100.000 LF \ 1175.00000 117500.00] 950.00000 95000.00 | 1070.00000 107000.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
12 FT. | \ \
0090 2418-0000010 1.000 EACH | 4000.00000 4000.00 | 2515.50000 2515.50]| 4000.00000 4000.00
TEMPORARY STREAM DIVERSION | | \
0100 2506-4984000 13.000 cCY | 250.00000 3250.00 | 125.00000 1625.00 | 360.00000 4680.00
FLOWABLE MORTAR | | \
0110 2507-6800061 100.000 TON | 30.00000 3000.00 | 40.00000 4000.00 | 38.60000 3860.00
REVETMENT, CLASS E | | |
0120 2510-6745850 305.000 SY | 10.00000 3050.00 | 10.00000 3050.00 | 10.00000 3050.00
REMOVAL OF PAVEMENT | | |
0130 2518-6910000 4.000 EACH | 100.00000 400.00| 100.00000 400.00| 75.00000 300.00
SAFETY CLOSURE | |
0140 2527-9263109 3.380 STA | 275.00000 929.50] 75.00000 253.50| 275.00000 929.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2528-8445110 LUMP | 2500.00000 2500.00 | 2400.00000 2400.00 | 2900.00000 2900.00
TRAFFIC CONTROL \ \
0160 2533-4980005 LUMP | 15000.00000 15000.00 | 25000.00000 25000.00| 21000.00000 21000.00
MOBILIZATION \ \
0170 2599-9999005 4.000 EACH | 8000.00000 32000.00] 8000.00000 32000.00| 9600.00000 38400.00
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 98-C098-066 Primary County: WORTH
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) MI900 | ( 3 ) PE320
|[REILLY CONSTRUCTION CO., INC |MINNOWA CONSTR., INC | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2602-0000020 100.000 LF | 10.00000 1000.00| 7.00000 700.00] 7.00000 700.00
SILT FENCE | | |
0190 2602-0000030 100.000 LF | 10.00000 1000.00| 7.00000 700.00] 7.00000 700.00
SILT FENCE FOR DITCH CHECKS | | |
0200 2602-0000071 200.000 LF | 1.00000 200.00] 1.00000 200.00] 1.00000 200.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0210 2602-0000101 100.000 LF | 2.00000 200.00]| 1.00000 100.00] 1.00000 100.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0220 2602-0000212 100.000 LF | 35.00000 3500.00| 20.00000 2000.00| 32.00000 3200.00
FLOATING SILT CURTAIN (HANGING) | |
SECTION TOTALS | $ 253,699.50| $ 259,999.00| $ 262,830.10
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 253,699.50| $ 259,999.00| $ 262,830.10




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 98-C098-066 Primary County: WORTH
Letting Date: 09/16/14 10:00 A.M.
4 ) RO180 5 ) GR100 ( )

Q —~

(
ROGNES BROS. EXCAV., INC. RAVES CONSTRUCTION CO., INC

LINE NO / ITEM CODE / ALT

('EACH' ITEM) WINGWALL END SECTION. 90
DEGREE, PRECAST

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ITEMS FOR A 12' X 12' TWIN RCB CULVERT
\ \ \
0010 2102-0425070 500.000 TON | 24.00000 12000.00 | 15.00000 7500.00 |
SPECIAL BACKFILL | |
0020 2111-8174100 567.000 SY | 13.00000 7371.00]| 35.00000 19845.00 |
GRANULAR SUBBASE | | |
0030 2121-7425020 85.000 TON | 27.50000 2337.50] 25.00000 2125.00]|
GRANULAR SHOULDERS, TYPE B | | |
0040 2123-7450000 3.000 STA | 500.00000 1500.00 | 500.00000 1500.00]|
SHOULDER CONSTRUCTION, EARTH | \ \
0050 2301-1033080 367.000 SY | 126.00000 46242.00 | 118.00000 43306.00|
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0060 2401-6745625 LUMP | 8000.00000 8000.00 | 23000.00000 23000.00]
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2723000 320.000 CY | 15.00000 4800.00 | 15.00000 4800.00 |
EXCAVATION, CLASS 23 | | |
0080 2415-2111212 100.000 LF | 1200.00000 120000.00] 840.00000 84000.00|
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
12 FT. | | |
0090 2418-0000010 1.000 EACH | 4000.00000 4000.00 | 5000.00000 5000.00 |
TEMPORARY STREAM DIVERSION | | |
0100 2506-4984000 13.000 cCY | 300.00000 3900.00 | 150.00000 1950.00 |
FLOWABLE MORTAR \ \ \
0110 2507-6800061 100.000 TON | 60.00000 6000.00| 40.00000 4000.00 |
REVETMENT, CLASS E | \ \
0120 2510-6745850 305.000 SY | 10.00000 3050.00 | 10.00000 3050.00 |
REMOVAL OF PAVEMENT | | |
0130 2518-6910000 4.000 EACH | 200.00000 800.00| 100.00000 400.00|
SAFETY CLOSURE | |
0140 2527-9263109 3.380 STA | 300.00000 1014.00| 275.00000 929.50]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2528-8445110 LUMP | 2200.00000 2200.00 | 4000.00000 4000.00 |
TRAFFIC CONTROL | |
0160 2533-4980005 LUMP | 15000.00000 15000.00 | 30000.00000 30000.00]
MOBILIZATION | |
0170 2599-9999005 4.000 EACH | 9043.00000 36172.00]| 13000.00000 52000.00 |
| | |
| | \



Bid Order: 007
Letting Date: 09/16/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

98-C098-066

Run Date: 10/23/14
Page: 007 5

Primary County: WORTH

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2602-0000020 100.000 LF
SILT FENCE

0190 2602-0000030 100.000 LF
SILT FENCE FOR DITCH CHECKS

0200 2602-0000071 200.000 LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0210 2602-0000101 100.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0220 2602-0000212 100.000 LF
FLOATING SILT CURTAIN (HANGING)

SECTION TOTALS

CONTRACT TOTALS

4 )

( RO180
ROGNES BROS.

UNIT PRICE

EXCAV., INC.

200.

3200.

279,386.

279,386.

5 )

GR100

( \
GRAVES CONSTRUCTION CO., INC |
|

UNIT PRICE

7.

7

1

00000

.00000

.00000

.00000

.00000

AMOUNT |

700.00]

200.00

100.00

3200.00
292,305.50

292,305.50

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/23/14

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 77-0187-632 Primary County: POLK
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to HOWREY CONSTRUCTION, INC.
Contract Period: 50 WORK DAYS Late Start Date: 05/15/15

Project: TAP-T-0187(632)--8V-77
Work Type: PCC SIDEWALK/TRAIL
County: POLK Prj Awd Amt: $386,188.80
Route: HIGH TRESTLE TRAIL
Location: HTT, IN THE CITY OF ANKENY - SOUTHWEST
ORDNANCE ROAD CONNECT ION, FROM WEST 1ST
STREET TO SOUTHWEST ORDNANCE ROAD

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HO811 HOWREY CONSTRUCTION, INC. $ 386,188.80 100.00 %
2 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 388,688.12 100.64 %
3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 419,447.53 108.61 %
4 ELO45 ELDER CORPORATION $ 429,000.00 111.08 %
5 T.033 TK CONCRETE, INC. $ 469,526.90 121.57 %



IOWA DEPARTMENT OF TRANSPORTATION

REMOVE AND REINSTALL LIGHT POLE AND

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 77-0187-632 Primary County: POLK
Letting Date: 09/16/14 10:00 A.M.
| 1 ) HO811 | ( 2 ) JA250 | ( 3 ) ABl12
| HOWREY CONSTRUCTION, INC. | JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2101-0850002 4.000 UNIT | 1500.00000 6000.00| 400.00000 1600.00| 500.00000 2000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 707.000 CY | 26.00000 18382.00| 30.00000 21210.00] 22.00000 15554.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 440.000 cCY | 19.00000 8360.00 | 20.00000 8800.00 | 22.00000 9680.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | \
0040 2110-8200000 0.700 MILE | 15000.00000 10500.00 | 15000.00000 10500.00| 6000.00000 4200.00
CONSTRUCTION OF SOIL AGGREGATE SUBBASE | | |
0050 2123-7450020 74.080 STA | 125.00000 9260.00| 200.00000 14816.00| 250.00000 18520.00
SHOULDER FINISHING, EARTH | | |
0060 2213-6745500 0.200 STA | 3000.00000 600.00| 2500.00000 500.00| 5000.00000 1000.00
REMOVAL OF CURB \ \
0070 2401-6745910 5.000 EACH | 200.00000 1000.00| 100.00000 500.00| 250.00000 1250.00
REMOVAL OF SIGN | \ \
0080 2417-0225012 2.000 EACH | 300.00000 600.00| 400.00000 800.00 | 250.00000 500.00
APRONS, METAL, 12 IN. DIA. | | \
0090 2417-1007000 40.000 LF | 50.00000 2000.00 | 55.00000 2200.00 | 35.00000 1400.00
CORRUGATED PIPE CULVERT, 12 IN. DIA. | |
0100 2510-6745850 17.900 SY | 20.00000 358.00| 35.00000 626.50]| 40.00000 716.00
REMOVAL OF PAVEMENT | | |
0110 2511-0300000 137.000 SY | 18.00000 2466.00 | 20.00000 2740.00| 40.00000 5480.00
REMOVAL OF RECREATIONAL TRAIL | | |
0120 2511-0302600 3995.000 SY | 33.45000 133632.75]| 35.00000 139825.00| 40.00000 159800.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | \
0130 2511-6745900 164.400 SY | 18.00000 2959.20| 20.00000 3288.00| 40.00000 6576.00
REMOVAL OF SIDEWALK | \ |
0140 2511-7526005 146.000 SY | 60.00000 8760.00 | 45.00000 6570.00] 58.75000 8577.50
SIDEWALK, P.C. CONCRETE, 5 IN. | | \
0150 2511-7526006 128.300 SY | 67.50000 8660.25| 65.00000 8339.50| 66.75000 8564.03
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0160 2511-7528101 160.000 SF | 50.00000 8000.00] 50.00000 8000.00] 40.00000 6400.00
DETECTABLE WARNINGS | | |
0170 2512-1725256 12.000 LF | 80.00000 960.00| 50.00000 600.00| 150.00000 1800.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0180 2518-6910000 9.000 EACH | 100.00000 900.00| 110.00000 990.00| 100.00000 900.00
SAFETY CLOSURE | |
0190 2523-6765009 1.000 EACH | 2100.00000 2100.00]| 2200.00000 2200.00| 2000.00000 2000.00
| | |
\ \ \

LUMINAIRE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 77-0187-632 Primary County: POLK
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) JA250 | ( 3 ) ABI112
| HOWREY CONSTRUCTION, INC. | JASPER CONST. SERVICES, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0200 2524-9100010 2.000 EACH | 160.00000 320.00] 165.00000 330.00] 150.00000 300.00
OBJECT MARKER, TYPE 1 | | |
0210 2525-0000105 LUMP | 84000.00000 84000.00| 86000.00000 86000.00| 84000.00000 84000.00
TRAFFIC SIGNAL INSTALLATION | | |
0220 2527-9263117 10.960 sSTA | 110.00000 1205.60| 115.00000 1260.40| 105.00000 1150.80
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0230 2527-9263143 13.000 EACH | 135.00000 1755.00| 143.00000 1859.00| 130.00000 1690.00
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |
0240 2527-9263190 6.000 EACH | 125.00000 750.00] 132.00000 792.00] 120.00000 720.00
SYMBOLS AND LEGENDS REMOVED | | |
0250 2527-9270111 10.960 sSTA | 125.00000 1370.00| 132.00000 1446.72| 120.00000 1315.20
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0260 2527-9270120 13.000 EACH | 160.00000 2080.00| 165.00000 2145.00] 150.00000 1950.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0270 2528-8445110 LUMP | 8000.00000 8000.00 | 8500.00000 8500.00| 7364.00000 7364.00
TRAFFIC CONTROL | | |
0280 2533-4980005 LUMP | 45000.00000 45000.00| 35000.00000 35000.00] 50000.00000 50000.00
MOBILIZATION | | |
0290 2599-9999010 LUMP | 6800.00000 6800.00| 7000.00000 7000.00| 6400.00000 6400.00
('"LUMP SUM' ITEM) SIGNING | | |
0300 2601-2634100 2.700 ACRE | 700.00000 1890.00| 700.00000 1890.00| 700.00000 1890.00
MULCHING | | |
0310 2601-2636044 1.700 ACRE | 4000.00000 6800.00| 4000.00000 6800.00| 3500.00000 5950.00
SEEDING AND FERTILIZING (URBAN) | | |
0320 2602-0000020 120.000 LF | 5.00000 600.00 | 10.00000 1200.00| 10.00000 1200.00
SILT FENCE | | |
0330 2602-0000071 120.000 LF | 1.00000 120.00] 3.00000 360.00] 5.00000 600.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
SECTION TOTALS | $ 386,188.80| S 388,688.12| S 419,447.53
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 386,188.80]| S 388,688.12| S 419,447.53




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 77-0187-632 Primary County: POLK
Letting Date: 09/16/14 10:00 A.M.
4 ) ELO45 5 ) T.033 ( )

( (
ELDER CORP. TK CONCRETE, INC.

LINE NO / ITEM CODE / ALT

REMOVE AND REINSTALL LIGHT POLE AND
LUMINAIRE

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  TRAIL ITEMS
\ \ \
0010 2101-0850002 4.000 UNIT | 55.00000 220.00| 4000.00000 16000.00|
CLEARING AND GRUBBING | | |
0020 2102-2710070 707.000 CY | 11.50000 8130.50| 25.00000 17675.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 440.000 CY | 18.00000 7920.00] 20.00000 8800.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2110-8200000 0.700 MILE | 26000.00000 18200.00] 25000.00000 17500.00]
CONSTRUCTION OF SOIL AGGREGATE SUBBASE | | |
0050 2123-7450020 74.080 STA | 320.00000 23705.60| 250.00000 18520.00]
SHOULDER FINISHING, EARTH | | |
0060 2213-6745500 0.200 STA | 16000.00000 3200.00] 1500.00000 300.00]
REMOVAL OF CURB | |
0070 2401-6745910 5.000 EACH | 52.50000 262 .50 100.00000 500.00]
REMOVAL OF SIGN | | \
0080 2417-0225012 2.000 EACH | 250.00000 500.00] 400.00000 800.00]
APRONS, METAL, 12 IN. DIA. | | |
0090 2417-1007000 40.000 LF | 29.00000 1160.00| 65.00000 2600.00]
CORRUGATED PIPE CULVERT, 12 IN. DIA. | | |
0100 2510-6745850 17.900 SY | 22.00000 393.80] 30.00000 537.00]
REMOVAL OF PAVEMENT | | |
0110 2511-0300000 137.000 SY | 22.00000 3014.00] 10.00000 1370.00|
REMOVAL OF RECREATIONAL TRAIL | | |
0120 2511-0302600 3995.000 sSY | 44.00000 175780.00| 38.50000 153807.50|
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 6 IN. | | |
0130 2511-6745900 164.400 SY | 22.00000 3616.80] 10.00000 1644.00]
REMOVAL OF SIDEWALK | | |
0140 2511-7526005 146.000 SY | 63.00000 9198.00| 45.00000 6570.00|
SIDEWALK, P.C. CONCRETE, 5 IN. | \ \
0150 2511-7526006 128.300 SY | 80.00000 10264.00| 65.00000 8339.50]
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0160 2511-7528101 160.000 SF | 42.00000 6720.00] 35.00000 5600.00]
DETECTABLE WARNINGS | | |
0170 2512-1725256 12.000 LF | 160.00000 1920.00| 50.00000 600.00]
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0180 2518-6910000 9.000 EACH | 155.00000 1395.00] 200.00000 1800.00|
SAFETY CLOSURE | |
0190 2523-6765009 1.000 EACH | 2100.00000 2100.00] 2500.00000 2500.00]
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5
Bid Order: 101 Contract ID: 77-0187-632 Primary County: POLK
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) ELO45 | ( 5 ) T.033 | ( )
| ELDER CORP. | TK CONCRETE, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0200 2524-9100010 2.000 EACH | 120.00000 240.00| 150.00000 300.00|
OBJECT MARKER, TYPE 1 | | |
0210 2525-0000105 LUMP | 86000.00000 86000.00 | 95000.00000 95000.00 |
TRAFFIC SIGNAL INSTALLATION | | |
0220 2527-9263117 10.960 STA | 640.00000 7014.40]| 765.00000 8384.40|
PAINTED PAVEMENT MARKINGS, DURABLE \ \
0230 2527-9263143 13.000 EACH | 240.00000 3120.00| 285.00000 3705.00 |
PAINTED SYMBOLS AND LEGENDS, DURABLE | |
0240 2527-9263190 6.000 EACH | 360.00000 2160.00| 435.00000 2610.00|
SYMBOLS AND LEGENDS REMOVED | | |
0250 2527-9270111 10.960 STA | 640.00000 7014.40| 325.00000 3562.00 |
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0260 2527-9270120 13.000 EACH | 105.00000 1365.00| 125.00000 1625.00 |
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0270 2528-8445110 LUMP | 5000.00000 5000.00 | 6000.00000 6000.00]
TRAFFIC CONTROL \ \
0280 2533-4980005 LUMP | 23736.50000 23736.50] 65000.00000 65000.00 |
MOBILIZATION | | \
0290 2599-9999010 LUMP | 6000.00000 6000.00| 6750.00000 6750.00]
('LUMP SUM' ITEM) SIGNING | | |
0300 2601-2634100 2.700 ACRE | 700.00000 1890.00| 700.00000 1890.00|
MULCHING | | |
0310 2601-2636044 1.700 ACRE | 3675.00000 6247.50] 4375.00000 7437.50]|
SEEDING AND FERTILIZING (URBAN) | | |
0320 2602-0000020 120.000 LF | 8.40000 1008.00| 10.00000 1200.00|
SILT FENCE | | |
0330 2602-0000071 120.000 LF | 4.20000 504.00| 5.00000 600.00|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | \ \
DITCH CHECKS | | |
SECTION TOTALS | $ 429,000.00] $ 469,526.90]| $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 429,000.00] $ 469,526.90] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
102 Contract ID: 82-6492-602
140916 10:00 A.M.
AWARD RECOMMENDED to
95 WORK DAYS Late Start Date:

VALLEY CONSTRUCTION CO.
06/22/15

SB-IA-6492 (602)--7T-82
PCC SIDEWALK/TRAIL
SCOTT

STATE ST.

IN THE CITY OF RIVERDALE FROM BELLINGHAM ST.
TO FENNO RD

Prij Awd Amt: $1,047,211.87

Run Date:

Primary County: SCOTT
No Established DBE Goal

Page: 102

10/23/14

1

VALLEY CONSTRUCTION CO.
BRANDT CONSTRUCTION CO. & SUBSIDIARY

$ 1,047,211.87
$ 1,074,023.90



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 82-6492-602 Primary County: SCOTT
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) VA020 | ( 2 ) BR101 | ( )
|VALLEY CONSTRUCTION CO. |BRANDT CONST. CO. & SUBSID |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 79.000 UNIT | 45.00000 3555.00] 47.50000 3752.50]
CLEARING AND GRUBBING | | |
0020 2102-0425070 2151.000 TON | 33.00000 70983.00| 34.00000 73134.00]
SPECIAL BACKFILL | | |
0030 2102-2625000 772.000 CY | 22.00000 16984.00| 29.00000 22388.00|
EMBANKMENT-IN-PLACE | | |
0040 2102-2710070 2535.000 CY | 22.00000 55770.00| 21.50000 54502.50|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2105-8425015 3765.000 CY | 10.50000 39532.50] 15.50000 58357.50|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2111-8174100 1168.000 SY | 13.50000 15768.00| 17.00000 19856.00|
GRANULAR SUBBASE | | |
0070 2113-0001100 2220.000 SY | 1.25000 2775.00| 2.25000 4995.00|
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0080 2213-6745700 1.000 EACH | 265.00000 265.00] 475.00000 475.00]
REMOVAL OF FLUMES \ \ \
0090 2303-0000100 210.000 TON | 86.00000 18060.00| 122.00000 25620.00 |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0100 2401-6745650 LUMP | 490.00000 490.00] 600.00000 600.00|
REMOVAL OF EXISTING STRUCTURES | | |
0110 2416-0101036 1.000 EACH | 500.00000 500.00] 1500.00000 1500.00]
REMOVE AND REINSTALL CONCRETE PIPE | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0120 2417-0225018 14.000 EACH | 150.00000 2100.00| 410.00000 5740.00|
APRONS, METAL, 18 IN. DIA. | | |
0130 2417-1040018 299.000 LF | 40.00000 11960.00| 52.00000 15548.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0140 2435-0251224 1.000 EACH | 1115.00000 1115.00]| 1800.00000 1800.00|
INTAKE, SW-512, 24 IN. | | |
0150 2435-0600010 9.000 EACH | 1445.00000 13005.00] 495.00000 4455.00 |
MANHOLE ADJUSTMENT, MINOR | \ \
0160 2435-0700020 1.000 EACH | 575.00000 575.00] 900.00000 900.00|
CONNECTION TO EXISTING INTAKE | | |
0170 2499-3575000 1.000 EACH | 1800.00000 1800.00| 2225.00000 2225.00]
| | |

SPECIAL FLUME



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 82-6492-602 Primary County: SCOTT
Letting Date: 09/16/14 10:00 A.M.
| ) VA020 | ( 2 ) BR101 | ( )
|VALLEY CONSTRUCTION CO. |BRANDT CONST. CO. & SUBSID |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2502-8212304 213.000 LF | 3.00000 639.00] 7.50000 1597.50]|
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | |
AS PER PLAN | |
0190 2503-0110012 18.000 LF | 55.00000 990.00| 110.00000 1980.00|
STORM SEWER GRAVITY MAIN, TRENCHED, 12 | | |
IN. | | \
0200 2503-0110030 6.000 LF | 125.00000 750.00] 218.00000 1308.00|
STORM SEWER GRAVITY MAIN, TRENCHED, 30 | | |
IN. | \ \
0210 2503-0200036 127.000 LF | 30.00000 3810.00] 36.50000 4635.50]
REMOVE STORM SEWER PIPE LESS THAN OR | |
EQUAL TO 36 IN. | | |
0220 2507-3250005 1168.000 SY | 1.50000 1752.00| 1.75000 2044.00]
ENGINEERING FABRIC | | |
0230 2510-6745850 1358.500 SY | 10.00000 13585.00] 13.00000 17660.50]
REMOVAL OF PAVEMENT | | |
0240 2511-0302500 7392.000 SY | 42.95000 317486.40] 35.00000 258720.00|
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 5 IN. | | |
0250 2511-7526004 39.000 sSY | 69.75000 2720.25] 67.25000 2622.75]
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0260 2511-7526006 31.000 sSY | 78.25000 2425.75| 85.50000 2650.50]
SIDEWALK, P.C. CONCRETE, 6 IN. | | \
0270 2511-7528101 326.000 SF | 25.00000 8150.00| 22.50000 7335.00|
DETECTABLE WARNINGS | | |
0280 2512-1725206 853.000 LF | 28.50000 24310.50| 31.00000 26443.00|
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. | | |
0290 2515-2475006 632.000 SY | 56.50000 35708.00| 60.00000 37920.00|
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0300 2515-2475009 451.000 sSY | 67.50000 30442.50| 56.50000 25481.50|
DRIVEWAY, P.C. CONCRETE, 9 IN. | | |
0310 2515-6745600 938.000 SY | 10.00000 9380.00] 15.00000 14070.00]
REMOVAL OF PAVED DRIVEWAY | | |
0320 2517-4225210 18.400 SY | 350.00000 6440.00| 535.00000 9844.00|
RAILROAD APPROACH SECTION, P.C.C. | | |
0330 2519-1003072 76.000 LF | 54.00000 4104.00] 60.50000 4598.00|
FENCE, CHAIN LINK WITH SECURITY TOP, 72 | | |
IN. HEIGHT | | |
0340 2519-4200120 89.000 LF | 34.00000 3026.00] 38.00000 3382.00]
REMOVAL OF FENCE, CHAIN LINK | | |



IOWA DEPARTMENT OF TRANSPORTATION

('"EACH' ITEM) SITE FURNISHINGS: TRASH

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 82-6492-602 Primary County: SCOTT
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) VvA020 | ( 2 ) BR101 \ )
|VALLEY CONSTRUCTION CO. |BRANDT CONST. CO. & SUBSID |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2520-3350015 1.000 EACH | 7500.00000 7500.00 | 4000.00000 4000.00|
FIELD OFFICE | | |
0360 2524-6765010 7.000 EACH | 200.00000 1400.00| 224.00000 1568.00|
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0370 2524-9276010 180.000 LF | 14.00000 2520.00] 16.00000 2880.00|
PERFORATED SQUARE STEEL TUBE POSTS | | |
0380 2524-9325001 43.000 SF | 30.00000 1290.00| 34.00000 1462.00|
TYPE A SIGNS, SHEET ALUMINUM | | |
0390 2525-0000100 LUMP | 39672.95000 39672.95] 45000.00000 45000.00]
TRAFFIC SIGNALIZATION | | |
0400 2526-8285000 LUMP | 12000.00000 12000.00] 11100.00000 11100.00]
CONSTRUCTION SURVEY | | |
0410 2527-9263112 14.700 STA | 100.00000 1470.00| 112.00000 1646.40|
PAINTED PAVEMENT MARKINGS, HIGH-BUILD | | |
WATERBORNE | | |
0420 2527-9263138 1.000 EACH | 100.00000 100.00] 112.00000 112.00]
PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD | | |
WATERBORNE | | |
0430 2528-8445110 LUMP | 25000.00000 25000.00 | 20000.00000 20000.00|
TRAFFIC CONTROL | | |
0440 2528-8445113 5.000 EACH | 685.00000 3425.00| 685.00000 3425.00|
FLAGGERS | | |
0450 2533-4980005 LUMP | 60500.00000 60500.00 | 65000.00000 65000.00 |
MOBILIZATION | |
0460 2537-8900500 124.000 CY \ 80.00000 9920.00| 90.00000 11160.00|
AMENDED SOIL | |
0470 2599-9999001 8.000 ACRE | 100.00000 800.00] 112.00000 896.00|
("ACRES' ITEM) HERBICIDE APPLICATION | | |
0480 2599-9999005 160.000 EACH | 100.00000 16000.00| 112.00000 17920.00]
("EACH' ITEM) ORNAMENTAL GRASSES, FURN | | |
& INSTALL | | |
0490 2599-9999005 2.000 EACH | 1615.40000 3230.80] 1875.00000 3750.00]
("EACH' ITEM) SITE FURNISHINGS: BENCH, | | |
METAL, 6' | | |
0500 2599-9999005 1.000 EACH | 685.01000 685.01| 1150.00000 1150.00|
("EACH' ITEM) SITE FURNISHINGS: BIKE | | |
RACK, METAL | |
0510 2599-9999005 1.000 EACH | 1380.53000 1380.53| 1700.00000 1700.00|
| | |
\ \ \

RECEPTACLE,



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 5
Bid Order: 102 Contract ID: 82-6492-602 Primary County: SCOTT
Letting Date: 09/16/14 10:00 A.M.
\ 1 ) VvA020 | ( 2 ) BR101 \ )
|VALLEY CONSTRUCTION CO. |BRANDT CONST. CO. & SUBSID |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0520 2599-9999009 686.000 LF | 31.00000 21266.00| 35.00000 24010.00|
('"LINEAR FEET' ITEM) 2-RAIL WOOD FENCE | |
0530 2599-9999009 464.000 LF | 15.00000 6960.00| 17.00000 7888.00|
('"LINEAR FEET' ITEM) COMMERCIAL | | |
ALUMINUM LANDSCAPE EDGING | | |
0540 2599-9999020 233.000 TON | 100.00000 23300.00| 125.00000 29125.00|
("TONS' ITEM) POROUS HMA | | |
0550 2601-2633100 5.000 ACRE | 100.00000 500.00] 112.00000 560.00]
MOWING | | |
0560 2601-2634105 4.800 ACRE | 5000.00000 24000.00 | 5600.00000 26880.00 |
MULCHING, BONDED FIBER MATRIX | | |
0570 2601-2636015 1.000 ACRE | 1000.00000 1000.00| 1121.00000 1121.00]|
NATIVE GRASS SEEDING | | |
0580 2601-2636044 3.800 ACRE | 1000.00000 3800.00| 1121.00000 4259.80]
SEEDING AND FERTILIZING (URBAN) | | |
0590 2601-2638352 14.200 sQ | 50.00000 710.00] 56.00000 795.20]
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0600 2601-2640350 7.300 SQ | 55.00000 401.50] 62.00000 452.60|
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
0610 2601-2642120 1.700 ACRE | 500.00000 850.00] 560.00000 952.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0620 2601-2643110 10.800 MGAL | 60.00000 648.00 | 60.00000 648.00 |
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0630 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00|
MOBILIZATION FOR WATERING | | |
0640 2602-0000020 11547.000 LF \ 1.50000 17320.50| 1.70000 19629.90|
SILT FENCE | | |
0650 2602-0000030 216.000 LF | 5.00000 1080.00| 5.60000 1209.60|
SILT FENCE FOR DITCH CHECKS | | |
0660 2602-0000071 11547.000 LF | 0.30000 3464.10| 0.35000 4041.45|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0670 2602-0000101 938.000 LF | 0.01000 9.38]| 0.15000 140.70|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0680 2602-0000309 6870.000 LF | 1.30000 8931.00| 1.50000 10305.00]
| | |
| \ \

DEVICE, 9 IN. DIA.



Bid Order: 102
Letting Date: 09/16/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 82-6492-602

Run Date: 10/23/14
Page: 102 6

Primary County: SCOTT

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0690 2602-0000312 2586.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0700 2602-0000350 9456.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0710 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0720 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

0730 2610-0000212 24.000 cCY
MULCH, SHREDDED BARK

0740 2611-0000100 72.000 EACH
SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY) DECIDUOUS

0750 2611-0000100 39.000 EACH
SHRUBS, FURNISHED AND INSTALLED (WITH
WARRANTY) EVERGREEN

0760 2611-0000200 3.000 EACH
TREES, FURNISHED AND INSTALLED (WITH
WARRANTY)

SECTION TOTALS

SECTION 0002 RAILROAD INSURANCE ITEMS

0770 2599-9999010 LUMP
('LUMP SUM' ITEM) CP INSURANCE
PROVISIONS

SECTION TOTALS

CONTRACT TOTALS

UNIT PRICE AMOUNT

( 1 ) VA020 | ( 2 ) BRI1O1 I

VALLEY CONSTRUCTION CO. |BRANDT CONST. CO. & SUBSID |

I I

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
_____________________________ +_____________________________+_____________________________

1.50000 3879.00] 1.75000 4525.50]

I I

| |

0.20000 1891.20] 0.25000 2364.00]

| |

I I

500.00000 500.00] 500.00000 500.00]

I I

1000.00000 1000.00] 1000.00000 1000.00]

| |

50.00000 1200.00] 56.00000 1344.00]

I I

100.00000 7200.00] 112.00000 8064.00|

I I

| |

100.00000 3900.00] 112.00000 4368.00]

I I

I I

500.00000 1500.00] 560.00000 1680.00]

| |

| |

$ 1,044,211.87| $ 1,067,823.90|

————————————————————————————— ey

I I

3000.00000 3000.00] 6200.00000 6200.00 |

I I

I I

$ 3,000.00| $ 6,200.00|

————————————————————————————— e

$ 1,047,211.87] $ 1,074,023.90|




Bid Order:
Letting Date:
Letting Status:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
103 Contract ID: 86-0635-051
140916 10:00 A.M.

CONTRACT SIGNED by JASPER CONST. SERVICES, INC.

Run Date: 10/23/14
Page: 103 1

Primary County: TAMA
No Established DBE Goal

Contract Period: 40 WORK DAYS Late Start Date: 10/20/14
Project: NHSN-063-5(51)--2R-86
Work Type: PCC SIDEWALK/TRAIL
County: TAMA Prj Awd Amt: $227,948.40
Route: U.S. 63
Location: IN THE CITY OF TRAER
RANK VENDOR NO./NAME
1 JA250 JASPER CONSTRUCTION SERVICES, INC.
2 M.215 MLS LANDSCAPE & DESIGN, INC.
3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC.
4 T.033 TK CONCRETE, INC.

TOTAL % OVER
BID LOW BID
$ 227,948.40 100.00 %
$ 236,034.25 103.54 %
$ 289,355.50 126.93 %
$ 289,654.40 127.07 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 86-0635-051 Primary County: TAMA
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) M.215 | ( 3 ) ABl12
| JASPER CONST. SERVICES, INC. |MLS LANDSCAPE & DESIGN, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 PCC SIDEWALK
\ \ \
0010 2102-2710090 102.000 cCY | 50.00000 5100.00| 20.00000 2040.00| 40.00000 4080.00
EXCAVATION, CLASS 10, WASTE | | |
0020 2105-8425005 181.000 CY | 40.00000 7240.00| 60.00000 10860.00| 65.00000 11765.00
TOPSOIL, FURNISH AND SPREAD | | |
0030 2303-0000100 3.300 TON | 500.00000 1650.00| 500.00000 1650.00| 1000.00000 3300.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0040 2401-6745650 LUMP | 1400.00000 1400.00| 5000.00000 5000.00| 1000.00000 1000.00
REMOVAL OF EXISTING STRUCTURES | | \
0050 2403-0100000 2.000 cCY | 1400.00000 2800.00| 1000.00000 2000.00| 2500.00000 5000.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | |
0060 2404-7775000 75.000 LB | 2.50000 187.50] 60.00000 4500.00| 10.00000 750.00
REINFORCING STEEL | | |
0070 2435-0600120 2.000 EACH | 1800.00000 3600.00| 2000.00000 4000.00| 2000.00000 4000.00
INTAKE ADJUSTMENT, MAJOR | | I
0080 2502-8212104 10.000 LF | 65.00000 650.00| 50.00000 500.00] 50.00000 500.00
SUBDRAIN, PLASTIC PIPE, 4 IN. | | |
0090 2502-8220193 1.000 EACH | 350.00000 350.00] 500.00000 500.00] 300.00000 300.00
SUBDRAIN OUTLET (RF-19C) | | |
0100 2510-6745850 243.600 SY | 40.00000 9744.00| 20.00000 4872 .00 | 35.00000 8526.00
REMOVAL OF PAVEMENT | | |
0110 2511-6745900 634.400 SY | 20.00000 12688.00| 20.00000 12688.00| 35.00000 22204.00
REMOVAL OF SIDEWALK | | |
0120 2511-7526004 442.100 SY | 60.00000 26526.00 | 76.50000 33820.65]| 75.00000 33157.50
SIDEWALK, P.C. CONCRETE, 4 IN. | | I
0130 2511-7526006 264.200 SY | 70.00000 18494.00| 85.50000 22589.10| 85.00000 22457.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0140 2511-7528101 521.000 SF | 30.00000 15630.00] 42.00000 21882.00| 40.00000 20840.00
DETECTABLE WARNINGS | | |
0150 2512-1725256 619.200 LF | 57.00000 35294.40| 40.00000 24768.00 | 50.00000 30960.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0160 2516-8625000 7.400 CY | 1700.00000 12580.00] 500.00000 3700.00| 2500.00000 18500.00
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | |
0170 2518-6910000 50.000 EACH | 100.00000 5000.00| 100.00000 5000.00| 150.00000 7500.00
SAFETY CLOSURE | | |
0180 2524-6765010 2.000 EACH | 350.00000 700.00] 500.00000 1000.00| 250.00000 500.00
| | |

REMOVE AND REINSTALL SIGN AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 86-0635-051 Primary County: TAMA
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) M.215 | ( 3 ) ABl12
| JASPER CONST. SERVICES, INC. |MLS LANDSCAPE & DESIGN, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2527-9263109 25.410 STA | 75.00000 1905.75]| 200.00000 5082.00] 100.00000 2541.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0200 2528-8445110 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 7500.00000 7500.00
TRAFFIC CONTROL | | |
0210 2528-8445113 30.000 EACH | 345.00000 10350.00] 345.00000 10350.00] 345.00000 10350.00
FLAGGERS | | |
0220 2529-5070110 46.200 SY | 100.00000 4620.00| 150.00000 6930.00| 250.00000 11550.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0230 2529-5070120 2.000 EACH | 700.00000 1400.00| 1000.00000 2000.00| 750.00000 1500.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0240 2533-4980005 LUMP | 20000.00000 20000.00 | 25000.00000 25000.00 | 40000.00000 40000.00
MOBILIZATION | |
0250 2599-9999009 8.000 LF | 200.00000 1600.00| 250.00000 2000.00| 125.00000 1000.00
("LINEAR FEET' ITEM) STEEL STAIR | | |
HANDRAIL | | |
0260 2601-2634150 0.200 ACRE | 10000.00000 2000.00| 4000.00000 800.00] 10000.00000 2000.00
MULCHING, WOOD CELLULOSE FIBER | | |
0270 2601-2636044 0.200 ACRE | 10000.00000 2000.00| 4000.00000 800.00] 10000.00000 2000.00
SEEDING AND FERTILIZING (URBAN) | | |
0280 2601-2642120 0.200 ACRE | 10000.00000 2000.00| 2000.00000 400.00] 10000.00000 2000.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0290 2602-0000312 1515.000 LF | 4.25000 6438.75| 3.50000 5302.50] 5.00000 7575.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0300 2602-0010010 6.000 EACH | 500.00000 3000.00| 500.00000 3000.00| 500.00000 3000.00
MOBILIZATIONS, EROSION CONTROL | | |
0310 2602-0010020 3.000 EACH | 1000.00000 3000.00]| 1000.00000 3000.00| 1000.00000 3000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 227,948.40| $ 236,034.25]| $ 289,355.50
—————————————————————————————————————————— R i et
| \ \

CONTRACT TOTALS $ 227,948.40 $ 236,034.25 $ 289,355.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 4
Bid Order: 103 Contract ID: 86-0635-051 Primary County: TAMA
Letting Date: 09/16/14 10:00 A.M.
4 ) T.033 ( ) ( )

(
TK CONCRETE, INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 PCC SIDEWALK
\ \ \
0010 2102-2710090 102.000 Cy | 25.00000 2550.00] |
EXCAVATION, CLASS 10, WASTE | \ \
0020 2105-8425005 181.000 CYy | 100.00000 18100.00| |
TOPSOIL, FURNISH AND SPREAD | | |
0030 2303-0000100 3.300 TON | 750.00000 2475.00] |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | \ \
0040 2401-6745650 LUMP | 1500.00000 1500.00] |
REMOVAL OF EXISTING STRUCTURES | | |
0050 2403-0100000 2.000 cCY | 2500.00000 5000.00] |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0060 2404-7775000 75.000 LB | 2.00000 150.00] |
REINFORCING STEEL | | |
0070 2435-0600120 2.000 EACH | 1500.00000 3000.00] |
INTAKE ADJUSTMENT, MAJOR | | |
0080 2502-8212104 10.000 LF | 150.00000 1500.00] |
SUBDRAIN, PLASTIC PIPE, 4 IN. | \ \
0090 2502-8220193 1.000 EACH | 500.00000 500.00] |
SUBDRAIN OUTLET (RF-19C) | | \
0100 2510-6745850 243.600 SY | 25.00000 6090.00| |
REMOVAL OF PAVEMENT | | |
0110 2511-6745900 634.400 SY | 18.00000 11419.20| |
REMOVAL OF SIDEWALK | | |
0120 2511-7526004 442 .100 SY | 65.00000 28736.50] |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0130 2511-7526006 264.200 SY | 85.00000 22457.00] |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0140 2511-7528101 521.000 SF | 30.00000 15630.00| |
DETECTABLE WARNINGS | | \
0150 2512-1725256 619.200 LF | 60.00000 37152.00| |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0160 2516-8625000 7.400 CY | 1000.00000 7400.00| |
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | \
0170 2518-6910000 50.000 EACH | 125.00000 6250.00| |
SAFETY CLOSURE | |
0180 2524-6765010 2.000 EACH | 225.00000 450.00] |
| | |

REMOVE AND REINSTALL SIGN AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 5
Bid Order: 103 Contract ID: 86-0635-051 Primary County: TAMA
Letting Date: 09/16/14 10:00 A.M.
¢ 4 ) T.033 I ( ) I ( )
| TK CONCRETE, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0190 2527-9263109 25.410 STA | 170.00000 4319.70]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0200 2528-8445110 LUMP | 10000.00000 10000.00| |
TRAFFIC CONTROL | |
0210 2528-8445113 30.000 EACH | 345.00000 10350.00| |
FLAGGERS | | |
0220 2529-5070110 46.200 SY | 150.00000 6930.00] |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0230 2529-5070120 2.000 EACH | 500.00000 1000.00| \
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0240 2533-4980005 LUMP | 70000.00000 70000.00 | |
MOBILIZATION \ |
0250 2599-9999009 8.000 LF | 425.00000 3400.00 |
('"LINEAR FEET' ITEM) STEEL STAIR | \ \
HANDRAIL | | |
0260 2601-2634150 0.200 ACRE | 5000.00000 1000.00| |
MULCHING, WOOD CELLULOSE FIBER | | |
0270 2601-2636044 0.200 ACRE | 7500.00000 1500.00 | |
SEEDING AND FERTILIZING (URBAN) | \ |
0280 2601-2642120 0.200 ACRE | 1250.00000 250.00 | |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0290 2602-0000312 1515.000 LF | 3.00000 4545.00 | |
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0300 2602-0010010 6.000 EACH | 500.00000 3000.00| |
MOBILIZATIONS, EROSION CONTROL | | |
0310 2602-0010020 3.000 EACH | 1000.00000 3000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 289,654.40| $ | $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 289,654.40| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

151 Contract ID: 23-C023-099
140916 10:00 A.M.

CONTRACT SIGNED by DETERMANN ASPHALT PAVING, L.L.C.
10 WORK DAYS Late Start Date: 09/28/15

Run Date: 10/23/14

Primary County: CLINTON
No Established DBE Goal

Page: 151 1

% OVER

Project: FLAP-C023(99)--6L-23
Work Type: HMA PAVEMENT - FULL DEPTH RECLAMATION

County: CLINTON Prj Awd Amt: $144,477.08
Route: 170TH STREET

Location: ON 170TH STREET, FROM HWY 67 TO BULGERS

HOLLOW 0.26 MILES, O N N1/4 S7 T82 RG6E
RANK VENDOR NO./NAME
1 DE559 DETERMANN ASPHALT, L.L.C.

$ 144,477.08



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 23-C023-099 Primary County: CLINTON
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) DE559 | ( ) | ( )
| DETERMANN ASPHALT PAVING, L. | \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2116-0000100 3740.000 sSY | 3.75000 14025.00| |
FULL DEPTH RECLAMATION | | |
0020 2116-0000300 15.000 TON | 65.00000 975.00 | |
MINERAL STABILIZING AGENT | | |
0030 2121-7425020 198.000 TON | 27.00000 5346.00] |
GRANULAR SHOULDERS, TYPE B | \ \
0040 2214-5145150 86.500 SY | 41.75000 3611.38] |
PAVEMENT SCARIFICATION | | \
0050 2303-0013500 713.000 TON | 45.00000 32085.00| |
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | | I
1/2 IN. MIX, NO SPCL FRIC REQ | | |
0060 2303-0245828 43.000 TON | 700.00000 30100.00| |
ASPHALT BINDER, PG 58-28 | | |
0070 2303-6911000 LUMP | 1000.00000 1000.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0080 2318-1001220 30.000 TON | 775.50000 23265.00] |
ASPHALT STABILIZING AGENT (FOAMED | \ \
ASPHALT) | | |
0090 2527-9263117 46.200 STA | 93.50000 4319.70] |
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0100 2528-8445110 LUMP | 8500.00000 8500.00] |
TRAFFIC CONTROL \ \
0110 2528-8445113 15.000 EACH | 345.00000 5175.00 | |
FLAGGERS | | |
0120 2528-8445115 5.000 EACH | 515.00000 2575.00] |
PILOT CARS | | |
0130 2533-4980005 LUMP | 13500.00000 13500.00]| |
MOBILIZATION | |
SECTION TOTALS | $ 144,477.08| $ | $
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS | $ 144,477.08]| S \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
152 Contract ID: 79-3127-627
140916 10:00 A.M.
CONTRACT SIGNED by
25 WORK DAYS Late Start Date:

JASPER CONST. SERVICES, INC.
09/07/15

Run Date: 10/23/14
Page: 152 1

Primary County: POWESHIEK
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 405,122.00 100.00

Project: STP-U-3127(627)--70-79
Work Type: HMA PAVEMENT - REPLACE
County: POWESHIEK Prj Awd Amt: $405,122.00
Route: 8TH AVENUE
Location: IN THE CITY OF GRINNELL, 8TH AVE: SPENCER
STREET TO WEST OF HWY 146
RANK VENDOR NO./NAME
1 JA250 JASPER CONSTRUCTION SERVICES, INC.
2 MA225 MANATT'S, INC.

$ 421,963.75 104.15 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 79-3127-627 Primary County: POWESHIEK
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) MA225 | ( )
| JASPER CONST. SERVICES, INC. |MANATT'S, INC. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt e et ettt e e P e e

SECTION 0001 ROADWAY ITEMS

\ \ \

0010 2102-2710070 575.000 CYy | 25.00000 14375.00] 25.50000 14662.50]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \

0020 2105-8425015 43.000 cCY | 30.00000 1290.00| 100.00000 4300.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |

0030 2107-0875000 575.000 cCY | 10.00000 5750.00] 5.00000 2875.00|
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | \ \

0040 2115-0100000 575.000 cCY | 32.00000 18400.00| 62.00000 35650.00]
MODIFIED SUBBASE | | \

0050 2301-1033070 54.000 SY | 68.00000 3672.00] 100.00000 5400.00]
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \

DURABILITY, 7 IN. | | I
0060 2303-0031750 529.000 TON | 67.50000 35707.50] 67.50000 35707.50]
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |

0070 2303-0032500 353.000 TON | 69.25000 24445 .25 69.25000 24445 .25
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | \

0080 2303-0033500 353.000 TON | 69.25000 24445 .25 69.25000 24445 .25
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |

0090 2303-0245828 74.000 TON | 645.00000 47730.00] 645.00000 47730.00]

ASPHALT BINDER, PG 58-28 | | I

0100 2303-6911000 LUMP | 1200.00000 1200.00| 1200.00000 1200.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |

0110 2435-0250100 2.000 EACH | 3400.00000 6800.00] 3000.00000 6000.00]

INTAKE, SW-501 | |

0120 2435-0600010 10.000 EACH | 500.00000 5000.00] 1500.00000 15000.00]
MANHOLE ADJUSTMENT, MINOR | | \

0130 2502-8212204 2250.000 LF | 15.00000 33750.00] 16.16000 36360.00]
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | \

DIA. | | I

0140 2502-8220193 8.000 EACH | 650.00000 5200.00]| 350.00000 2800.00|
SUBDRAIN OUTLET (RF-19C) | \ \

0150 2503-0114212 8.000 LF | 200.00000 1600.00| 250.00000 2000.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |

| | |

(CLASS III), 12 IN.



IOWA DEPARTMENT OF TRANSPORTATION

WATERING FOR SOD, SPECIAL DITCH CONTROL

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 3
Bid Order: 152 Contract ID: 79-3127-627 Primary County: POWESHIEK
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) MA225 \ )
| JASPER CONST. SERVICES, INC. |MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 2510-6745850 3302.000 SY | 15.00000 49530.00 | 11.25000 37147.50|
REMOVAL OF PAVEMENT | | |
0170 2510-6750600 2.000 EACH | 1500.00000 3000.00] 1500.00000 3000.00]
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0180 2511-6745900 139.000 SY | 18.00000 2502.00] 11.25000 1563.75]
REMOVAL OF SIDEWALK | | |
0190 2511-7526004 454.000 SY | 55.00000 24970.00] 50.00000 22700.00]
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0200 2511-7528101 180.000 SF | 40.00000 7200.00] 50.00000 9000.00 |
DETECTABLE WARNINGS | | |
0210 2512-1725256 252.000 LF | 48.00000 12096.00 | 45.00000 11340.00|
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0220 2515-2475006 100.000 SY | 64.00000 6400.00 | 50.00000 5000.00]
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0230 2515-6745600 102.000 SY | 20.00000 2040.00] 11.25000 1147.50]
REMOVAL OF PAVED DRIVEWAY | | |
0240 2518-6910000 7.000 EACH | 110.00000 770.00] 100.00000 700.00]
SAFETY CLOSURE | | |
0250 2524-6765010 5.000 EACH | 140.00000 700.00] 120.00000 600.00|
REMOVE AND REINSTALL SIGN AS PER PLAN | |
0260 2526-8285000 LUMP | 3000.00000 3000.00] 2500.00000 2500.00]
CONSTRUCTION SURVEY | | |
0270 2528-8445110 LUMP | 4000.00000 4000.00] 5000.00000 5000.00]
TRAFFIC CONTROL | | |
0280 2533-4980005 LUMP | 40000.00000 40000.00 | 38000.00000 38000.00 |
MOBILIZATION | |
0290 2599-9999005 1.000 EACH | 4700.00000 4700.00] 2000.00000 2000.00|
("EACH' ITEM) RELOCATE HYDRANT | | |
0300 2599-9999005 4.000 EACH | 500.00000 2000.00] 400.00000 1600.00|
("EACH' ITEM) SUBDRAIN CLEANOUT | | |
0310 2599-9999009 1694.000 LF | 0.50000 847.00| 3.75000 6352.50 |
('"LINEAR FEET' ITEM) FULL DEPTH SAW CUT | | |
0320 2599-9999009 83.000 LF | 80.00000 6640.00 | 125.00000 10375.00 |
('"LINEAR FEET' ITEM) REMOVE AND REPLACE | | |
CURB \ \ \
0330 2601-2639010 22.000 SQ | 100.00000 2200.00] 100.00000 2200.00]
SODDING | | |
0340 2601-2643110 0.200 MGAL | 60.00000 12.00] 60.00000 12.00]
| | |
| | |

OR SLOPE PROTECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 79-3127-627 Primary County: POWESHIEK
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) JAa250 | ( 2 ) MA225 | ( )
| JASPER CONST. SERVICES, INC. |MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0350 2601-2643300 9.000 EACH | 350.00000 3150.00] 350.00000 3150.00]
MOBILIZATION FOR WATERING | | |
SECTION TOTALS | $ 405,122.00] $ 421,963.75]| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 405,122.00] $ 421,963.75]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

201 Contract ID: 04-0055-710
140916 10:00 A.M.
CONTRACT SIGNED by CEDAR FALLS CONSTR. CO., INC.

40 WORK DAYS Late Start Date: 09/21/15
MP-002-5(706)169--76-04 Project:
PCC PATCHING Work Type:
APPANOOSE Prj Awd Amt: $65,409.00 County:
IOWA 2 Route:
FROM WEST OF THE WCL OF CENTERVILLE (AT Location:

COUNTY ROUTE T-14),
CENTERVILLE, IOWA

THEN EAST TO THE ECL OF

10/23/14
201 1

Run Date:
Page:

Primary County: APPANOOSE
No Established DBE Goal

MP-005-5(710)4--76-04
PCC PATCHING
APPANOOSE
IOWA 5

FROM THE WCL OF CINCINNATI,

Prj Awd Amt: $369,829.50

THEN NORTHERLY

RANK
1 CE040
2 MI330
3 10200

CEDAR FALLS CONSTRUCTION CO.,
MIDWEST CONTRACTORS, INC.
IOWA EROSION CONTROL, INC.

TO NORTH OF THE NCL OF CENTERVILLE, IOWA
(AT 493RD ST.)

TOTAL % OVER

BID LOW BID

$ 435,238.50 100.00 %

$ 460,716.12 105.85 %

$ 541,646.38 124.44 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2
Bid Order: 201 Contract ID: 04-0055-710 Primary County: APPANOOSE
Letting Date: 09/16/14 10:00 A.M.
1 ) CE040 2 ) MI330 3 ) I0200

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2528-8445113 40.000 EACH
FLAGGERS

0030 2528-8445115 10.000 EACH
PILOT CARS

0040 2529-5070110 276.000 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0050 2529-5070120 35.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0060 2530-0400061 42.500 TON

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

0070 2530-5070231 194.500 SY
IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

0080 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0090 2528-8445110 LUMP
TRAFFIC CONTROL

0100 2528-8445113 100.000 EACH
FLAGGERS

0110 2528-8445115 25.000 EACH
PILOT CARS

0120 2529-2242304 10.000 EACH
CD JOINT ASSEMBLY

0130 2529-5070110 3021.700 sSY
PATCHES, FULL-DEPTH FINISH, BY AREA

0140 2529-5070111 330.000 sSY

PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN LENGTH)

0150 2529-5070120 312.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT
0160 2533-4980005 LUMP

MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

¢+ -

-

(
CEDAR FALLS CONSTR. CO.,

UNIT PRICE

300.
345.
515.
71.
92.

140.

74.

3000.

600.
345.
515.
120.

85.

85.

105.
3000.

[ (
INC |M
|

IDWEST CONTRACTORS, INC.

\
\
|
|
————————————————————————————— o

AMOUNT| UNIT PRICE AMOUNT
MP-002-5(706)169--76-04
00000 SO0.00: 2000.00000 ZOO0.00:
00000 13800.00: 345.00000 13800.00:
00000 5150.00: 515.00000 5150.00:
00000 19596.00: 166.06000 45832.56:
00000 3220.001 120.00000 4200.001
00000 5950.00: 84.00000 3570.00:
I I
00000 14393.001 78.90000 15346.05:
| |
00000 3000.00] 3800.00000 3800.00]
$ 65,409.00: $ 93,698 61:
————————————————————————————— et e e T e s
MP-005-5(710) 4--76-04
00000 600.00: 4400.00000 4400.00:
00000 34500.00: 345.00000 34500.00:
00000 12875.00: 515.00000 12875.00:
00000 1200.00: 85.00000 850.00:
00000 256844.50: 80.30000 242642.51:
00000 28050.00: 83.00000 27390.00:
| |
00000 32760.00: 130.00000 40560.00:
00000 3000.00: 3800.00000 3800.00:
$ 369,829.50; $ 367,017.51;
___________ s iasass0l s 460,716.121

(
IOWA EROSION CONTROL, INC.

1000.

345.

515.

97.

245.

200.

75.

5000.

00000

00000

00000

88000

90000

00000

00000

00000

1000.

13800.

5150.

27014.

8606.

8500.

14587.

00

00

88

50

00

50

2000.

345.

515.

120.

97.

90.

00000

00000

00000

00000

88000

69000

.90000
.00000

2000.
34500.
12875.

1200.

295764.

29927.

76720.
5000.

457,987.

00

00

00

00

00

70

541, 646.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

202 Contract ID: 96-0525-040
140916 10:00 A.M.

CONTRACT SIGNED by MISSOURI PETROLEUM PRODUCTS CO.LLC
20 WORK DAYS Late Start Date: 08/24/15

Primary County:

Run Date: 10/23/14

No Established DBE Goal

540,868.34

WINNESHIEK

Page: 202 1

Project: NHSN-052-5(40)--2R-96
Work Type: MICROSURFACING
County: WINNESHIEK Prj Awd Amt: $540,868.34
Route: U.S. 52
Location: 0.1 MILE N OF COLLEGE VIEW DR TO MINNESOTA
RANK VENDOR NO./NAME
1 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC
2 MAG670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY

STA-BILT CONSTRUCTION CO.

582,884.10
607,481.55



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 96-0525-040 Primary County: WINNESHIEK
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) MI930 | ( 2 ) MA670 | ( 3 ) ST060
IMISSOURI PETROLEUM PRODUCTS IMARTIN RESOURCE D/B/A MONARC |STA-BILT CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2320-0000004 2035.000 TON | 79.57000 161924.95| 99.00000 201465.00]| 48.00000 97680.00
AGGREGATE FOR MICROSURFACING, FRICTION | | |
L-4 | | |
0020 2320-0000020 11.700 MILE | 1661.00000 19433.70] 6900.00000 80730.00] 6750.00000 78975.00
PREPARATION OF SURFACE FOR | | |
MICROSURFACING | |
0030 2320-0000030 88400.000 GAL | 2.80000 247520.00| 1.50000 132600.00| 2.73000 241332.00
EMULSIFIED ASPHALT FOR MICROSURFACING | |
0040 2527-9263109 1545.940 STA | 6.85000 10589.69] 15.00000 23189.10| 7.50000 11594.55
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0050 2528-8445110 LUMP | 4500.00000 4500.00| 38000.00000 38000.00] 65000.00000 65000.00
TRAFFIC CONTROL | | |
0060 2528-8445113 80.000 EACH | 345.00000 27600.00| 345.00000 27600.00| 345.00000 27600.00
FLAGGERS | | |
0070 2528-8445115 20.000 EACH | 515.00000 10300.00] 515.00000 10300.00] 515.00000 10300.00
PILOT CARS | | |
0080 2533-4980005 LUMP | 59000.00000 59000.00] 69000.00000 69000.00 | 75000.00000 75000.00
MOBILIZATION | | |
SECTION TOTALS | $ 540,868.34| $ 582,884.10] $ 607,481.55
—————————————————————————————————————————— e ettt e et e e
CONTRACT TOTALS | $ 540,868.34| $ 582,884.10] $ 607,481.55




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

301 Contract ID: 03-C003-055
140916 10:00 A.M.

CONTRACT SIGNED by SKYLINE CONSTRUCTION, INC.
25 WORK DAYS Late Start Date: 10/20/14

Primary County:

Run Date: 10/23/14

No Established DBE Goal

161,270.15

ALLAMAKEE

Page: 301 1

Project: ER-C003(55)--58-03
Work Type: REVETMENT
County: ALLAMAKEE Prj Awd Amt: $161,270.15
Route: MULTIPLE ROUTES
Location: ON X26, X32, X42, AND X52 AT FLOOD REPAIR
SITES 3, 5, 8, 9, & 10. SEE PLAN MAP FOR
DETAILS.
RANK VENDOR NO./NAME
1 SK040 SKYLINE CONSTRUCTION, INC.
2 TA060 TAYLOR CONSTRUCTION, INC.

REILLY CONSTRUCTION CO., INC.

222,382.30
239,970.00

% OVER
LOW BID
100.00 %
137.89 %
148.80 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 03-C003-055 Primary County: ALLAMAKEE
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) SK040 | ( 2 ) TAO060 | ( 3 ) RE300
| SKYLINE CONSTRUCTION, INC. | TAYLOR CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR RCB CULVERT REPAIR/REVETMENT MULTIPLE SITE LOCATIONS
\ \ \
0010 2104-2713020 56.800 CY | 15.00000 852.00] 20.50000 1164.40] 40.00000 2272.00
EXCAVATION, CLASS 13, CHANNEL | | |
0020 2401-6750001 LUMP | 2500.00000 2500.00] 8000.00000 8000.00| 2500.00000 2500.00
REMOVALS, AS PER PLAN | | |
0030 2402-0425030 35.400 CY | 50.00000 1770.00] 50.00000 1770.00] 50.00000 1770.00
GRANULAR BACKFILL | | |
0040 2402-2723000 515.000 CY | 18.00000 9270.00 | 17.00000 8755.00| 20.00000 10300.00
EXCAVATION, CLASS 23 | | |
0050 2403-0100020 17.600 CY | 575.00000 10120.00| 1250.00000 22000.00] 600.00000 10560.00
STRUCTURAL CONCRETE (RCB CULVERT) | |
0060 2404-7775000 2241.000 LB | 1.95000 4369.95] 3.00000 6723.00 | 2.00000 4482.00
REINFORCING STEEL | | |
0070 2506-4984000 9.300 cCY | 200.00000 1860.00] 195.00000 1813.50] 500.00000 4650.00
FLOWABLE MORTAR | | |
0080 2507-2638650 7.500 SY | 200.00000 1500.00] 80.00000 600.00| 200.00000 1500.00
BRIDGE WING ARMORING - EROSION STONE | |
0090 2507-3250005 1201.700 sY | 2.00000 2403.40] 2.50000 3004.25] 5.00000 6008.50
ENGINEERING FABRIC | | |
0100 2507-4011100 40.000 cCY | 200.00000 8000.00| 286.50000 11460.00 | 200.00000 8000.00
CONCRETE GROUT FOR REVETMENT OR GABION | | |
0110 2507-6799000 LUMP | 650.00000 650.00] 2500.00000 2500.00] 7500.00000 7500.00
BANK SHAPING | |
0120 2507-6800000 97.000 TON | 35.00000 3395.00] 95.00000 9215.00| 45.00000 4365.00
MATERIAL FOR FILTER BLANKET | | |
0130 2507-6800061 1089.200 TON | 25.00000 27230.00] 22.90000 24942 .68 45.00000 49014.00
REVETMENT, CLASS E | | |
0140 2507-8029000 113.300 TON | 20.00000 2266.00| 25.90000 2934.47| 45.00000 5098.50
EROSION STONE | |
0150 2526-8285000 LUMP | 6000.00000 6000.00 | 5000.00000 5000.00] 5000.00000 5000.00
CONSTRUCTION SURVEY | | |
0160 2533-4980005 LUMP | 28000.00000 28000.00| 50000.00000 50000.00 | 40000.00000 40000.00
MOBILIZATION | |
SECTION TOTALS | $ 110,186.35] $ 159,882.30] $ 163,020.00
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
SECTION 0002 ROADWAY ITEMS FOR RCB CULVERT REPAIR ITEMS MULTIPLE SITE LOCATIONS
\ \ \
0170 2101-1001000 LUMP | 1000.00000 1000.00] 5000.00000 5000.00] 25000.00000 25000.00

REMOVAL OF FLOOD DEBRIS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3
Bid Order: 301 Contract ID: 03-C003-055 Primary County: ALLAMAKEE
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) SK040 | ( 2 ) TAO060 | ( 3 ) RE300
| SKYLINE CONSTRUCTION, INC. | TAYLOR CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2121-7425020 5.300 TON | 35.00000 185.50] 50.00000 265.00| 100.00000 530.00
GRANULAR SHOULDERS, TYPE B | | |
0190 2122-5190501 15.000 SY | 110.00000 1650.00] 350.00000 5250.00] 150.00000 2250.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0200 2123-7450000 0.500 sSTA | 600.00000 300.00] 5000.00000 2500.00] 1000.00000 500.00
SHOULDER CONSTRUCTION, EARTH | | |
0210 2503-0500400 1.000 EACH | 2000.00000 2000.00] 500.00000 500.00] 3000.00000 3000.00
BRIDGE END DRAIN, RF-40 | | |
0220 2528-8445110 LUMP | 5500.00000 5500.00] 6000.00000 6000.00 | 4000.00000 4000.00
TRAFFIC CONTROL | |
0230 2528-8445113 70.000 EACH | 345.00000 24150.00] 345.00000 24150.00] 345.00000 24150.00
FLAGGERS | | |
0240 2602-0000020 840.000 LF | 3.00000 2520.00] 2.50000 2100.00] 2.00000 1680.00
SILT FENCE | | |
0250 2602-0000030 180.000 LF | 3.00000 540.00] 2.75000 495.00] 3.00000 540.00
SILT FENCE FOR DITCH CHECKS | | |
0260 2602-0000071 1020.000 LF | 0.25000 255.00 | 1.00000 1020.00] 0.50000 510.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0270 2602-0000101 1020.000 LF | 0.22000 224.40 | 3.00000 3060.00] 0.50000 510.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0280 2602-0000212 530.000 LF | 22.88000 12126.40| 12.00000 6360.00 | 25.00000 13250.00
FLOATING SILT CURTAIN (HANGING) | | |
0290 2602-0000240 530.000 LF | 0.25000 132.50] 10.00000 5300.00] 1.00000 530.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0300 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 51,083.80| $ 62,500.00] $ 76,950.00
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 161,270.15] $ 222,382.30| $ 239,970.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/23/14

VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 50-C050-106 Primary County: JASPER
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to SKYLINE CONSTRUCTION, INC.
Contract Period: 10 WORK DAYS Late Start Date: 11/03/14
Project: TAP-R-C050(106)--8T-50
Work Type: EARTH OR GRANULAR SURFACE TRAIL
County: JASPER Prj Awd Amt: $87,943.68

Route: .
Location: MONROE-PRAIRIE CITY CORRIDOR: FOLLOWING OLD
RAILROAD BED AT MONROE ST AND SOUTH ST IN
MONROE TO JUST NORTHWEST OF S 88TH

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SK040 SKYLINE CONSTRUCTION, INC. $ 87,943.68 100.00 %
2 T.033 TK CONCRETE, INC. $ 90,550.00 102.96 %
3 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 113,160.00 128.67 %
4 RE300 REILLY CONSTRUCTION CO., INC. $ 113,560.00 129.12 %
5 PE320 PETERSON CONTRACTORS INC. $ 116,160.00 132.08 %
6 MA225 MANATT'S, INC. $ 134,972.40 153.47 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 50-C050-106 Primary County: JASPER
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) SKO040 | ( 2 ) T.033 | ( 3 ) JA250
| SKYLINE CONSTRUCTION, INC. | TK CONCRETE, INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt st e it TP
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2312-8260250 3352.000 TON | 21.09000 70693.68]| 25.00000 83800.00| 30.00000 100560.00
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | | |
0020 2518-6910000 10.000 EACH | 110.00000 1100.00] 75.00000 750.00] 110.00000 1100.00
SAFETY CLOSURE | |
0030 2528-8445110 LUMP | 1450.00000 1450.00] 2000.00000 2000.00] 1500.00000 1500.00
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 14700.00000 14700.00| 4000.00000 4000.00] 10000.00000 10000.00
MOBILIZATION | |
SECTION TOTALS | S 87,943.68| S 90,550.00] S 113,160.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 87,943.68| S 90,550.00] S 113,160.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 3
Bid Order: 302 Contract ID: 50-C050-106 Primary County: JASPER
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) PE320 | ( 6 ) MA225
|[REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC. |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2312-8260250 3352.000 TON | 30.00000 100560.00] 30.00000 100560.00] 38.70000 129722.40
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | | |
0020 2518-6910000 10.000 EACH | 200.00000 2000.00] 110.00000 1100.00] 175.00000 1750.00
SAFETY CLOSURE | |
0030 2528-8445110 LUMP | 1000.00000 1000.00] 1500.00000 1500.00] 2000.00000 2000.00
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 10000.00000 10000.00| 13000.00000 13000.00| 1500.00000 1500.00
MOBILIZATION | |
SECTION TOTALS | S 113,560.00] S 116,160.00] S 134,972.40
—————————————————————————————————————————— o
CONTRACT TOTALS | S 113,560.00] S 116,160.00] S 134,972.40




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/23/14

VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 32-0046-033 Primary County: EMMET
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by BECK EXCAVATING, INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/13/14

Project: ER-004-6(33)--28-32
Work Type: SLIDE REPAIR
County: EMMET Prj Awd Amt: $86,756.70
Route: IOWA 4
Location: APPROX 1.5 MI S OF WALLINGFORD

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 BE100 BECK EXCAVATING, INC. $ 86,756.70 100.00 %
2 NE140 NELSON & ROCK CONTRACTING, INC. $ 86,944.00 100.21 %
3 CA340 L.A. CARLSON CONTRACTING, INC. $ 112,090.50 129.20 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 32-0046-033 Primary County: EMMET
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) BE10O | ( 2 ) NE140 | ( 3 ) CA340
|BECK EXCAVATING, INC. INELSON & ROCK CONTRACTING, I |CARLSON, L.A. CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 50000.00000 5000.00| 20000.00000 2000.00| 50000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 2102-2710090 557.000 CY | 22.00000 12254.00] 10.00000 5570.00| 35.00000 19495.00
EXCAVATION, CLASS 10, WASTE | | |
0030 2125-2225050 1.000 STA | 3000.00000 3000.00| 3000.00000 3000.00| 1500.00000 1500.00
RESHAPING DITCHES | | |
0040 2507-3250005 442.000 SY | 5.85000 2585.70| 3.00000 1326.00| 4.75000 2099.50
ENGINEERING FABRIC | | |
0050 2507-8029000 952.000 TON | 46.00000 43792.00| 49.00000 46648.00| 60.50000 57596.00
EROSION STONE | |
0060 2528-8445110 LUMP | 2350.00000 2350.00] 3500.00000 3500.00] 1500.00000 1500.00
TRAFFIC CONTROL | | |
0070 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | | |
0080 2533-4980005 LUMP | 8400.00000 8400.00| 15000.00000 15000.00] 15000.00000 15000.00
MOBILIZATION | | |
0090 2602-0000309 150.000 LF | 6.50000 975.00| 10.00000 1500.00]| 10.00000 1500.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0100 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0110 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ S 86,756.70]| S 86,944.00| S 112,090.50
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 86,756.70| $ 86,944.00| $ 112,090.50




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

351 Contract ID: 00-000S-721
140916 10:00 A.M.
CONTRACT SIGNED by VOLTMER, INC.

25 WORK DAYS Late Start Date: 03/23/15

Run Date: 10/23/14
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 78,235.90 100.00 %
$ 79,870.30 102.08 %

Project: NHSN-000-S(721)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $78,235.90
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME
1 V0080 VOLTMER, INC.
2 K.150 KWS, INC.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-721 Primary County: STATEWIDE
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) V0080 | ( 2 ) K.150 | ( )
| VOLTMER, INC. |KWS, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SIGNING ITEMS
\ \ \
0010 2401-6745355 16.000 EACH | 360.00000 5760.00 | 350.00000 5600.00 |
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-6765210 10.000 EACH | 120.15000 1201.50]| 200.00000 2000.00 |
REMOVAL OF TYPE A SIGN ASSEMBLY | | [
0030 2524-6765220 26.000 EACH | 360.00000 9360.00] 300.00000 7800.00 |
REMOVAL OF TYPE B SIGN ASSEMBLY | \ |
0040 2524-9081260 4.000 EACH | 700.00000 2800.00 | 700.00000 2800.00 |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | |
0050 2524-9081275 16.000 EACH | 900.00000 14400.00| 800.00000 12800.00|
CONCRETE FOOTING FOR BREAKAWAY SIGN | \
POST, 2'-8" DIA. X 7'-6" | | [
0060 2524-9081290 8.000 EACH | 1000.00000 8000.00 | 950.00000 7600.00 |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | | |
0070 2524-9276010 105.900 LF | 16.00000 1694.40 | 17.00000 1800.30]|
PERFORATED SQUARE STEEL TUBE POSTS | | |
0080 2524-9276027 8.000 EACH | 460.00000 3680.00 | 450.00000 3600.00 |
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
0090 2524-9325150 2.000 EACH | 360.00000 720.00 | 175.00000 350.00|
INSTALL TYPE A SIGN | | |
0100 2524-9680250 41.000 EACH | 520.00000 21320.00] 525.00000 21525.00]|
INSTALL TYPE B SIGN | | |
0110 2528-8445110 LUMP | 1000.00000 1000.00| 5000.00000 5000.00 |
TRAFFIC CONTROL \ \
0120 2533-4980005 LUMP | 2500.00000 2500.00 | 4500.00000 4500.00 |
MOBILIZATION | |
0130 2599-9999005 29.000 EACH | 200.00000 5800.00 | 155.00000 4495.00 |
('"EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' \ \ \
SECTION TOTALS | $ 78,235.90] $ 79,870.30] $
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 78,235.90] $ 79,870.30] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
352 Contract ID: 07-8155-729
140916 10:00 A.M.
AWARD RECOMMENDED to KWS, INC.

35 WORK DAYS Late Start Date: 09/21/15

Run Date: 10/23/14
Page: 352 1

Primary County: BLACK HAWK
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 118,987.50 100.00

Project: SRTS-U-8155(729)--8U-07
Work Type: TRAFFIC SIGNALS
County: BLACK HAWK Prj Awd Amt: $118,987.50
Route: W. 5TH ST.
Location: IN THE CITY OF WATERLOO INTERSECTION OF W.
5TH ST. AND BALTIMORE ST.
RANK VENDOR NO./NAME

1 K.150 KwsS, INC.
2 vo080 VOLTMER, INC.

$ 132,990.90 111.76 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 2
Bid Order: 352 Contract ID: 07-8155-729 Primary County: BLACK HAWK
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) K.150 | ( 2 ) V0080 | ( )
|[KWS, INC. | VOLTMER, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2105-8425005 0.900 cCY | 500.00000 450.00] 912.00000 820.80|
TOPSOIL, FURNISH AND SPREAD | | |
0020 2511-6745900 2.000 sY | 100.00000 200.00] 360.00000 720.00|
REMOVAL OF SIDEWALK | | |
0030 2511-7526004 1.600 SY | 325.00000 520.00] 600.00000 960.00|
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0040 2515-6745600 6.700 SY | 125.00000 837.50] 135.00000 904.50]
REMOVAL OF PAVED DRIVEWAY | | |
0050 2524-9276010 26.000 LF | 10.00000 260.00| 11.25000 292.50]
PERFORATED SQUARE STEEL TUBE POSTS | | |
0060 2524-9276021 2.000 EACH | 450.00000 900.00| 204.00000 408.00]
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | |
0070 2524-9325001 26.000 SF | 20.00000 520.00] 24.85000 646.10]|
TYPE A SIGNS, SHEET ALUMINUM | | |
0080 2525-0000100 LUMP | 103500.00000 103500.00] 120066.00000 120066.00 |
TRAFFIC SIGNALIZATION | | |
0090 2528-8445110 LUMP | 2000.00000 2000.00| 1000.00000 1000.00|
TRAFFIC CONTROL | | |
0100 2533-4980005 LUMP | 1600.00000 1600.00| 1000.00000 1000.00|
MOBILIZATION | |
0110 2599-9999005 1.000 EACH | 7000.00000 7000.00 | 3770.00000 3770.00|
("EACH' ITEM) BLANKOUT SIGN, COMPLETE | | |
0120 2601-2634105 0.100 ACRE | 6000.00000 600.00| 15180.00000 1518.00|
MULCHING, BONDED FIBER MATRIX | | |
0130 2601-2636044 0.100 ACRE | 6000.00000 600.00| 8850.00000 885.00]
SEEDING AND FERTILIZING (URBAN) | |
SECTION TOTALS | S 118,987.50] S 132,990.90] S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 118,987.50] S 132,990.90] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/23/14

VENDOR RANKING Page: 353 1
Bid Order: 353 Contract ID: 45-C045-073 Primary County: HOWARD
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by KWS, INC.
Contract Period: 15 WORK DAYS Late Start Date: 05/04/15

Project: HSIP-S-C045(73)--6C-45
Work Type: LIGHTING
County: HOWARD Prj Awd Amt: $38,987.00
Route: V-58
Location: AT THE INTERSECTION OF A46 AT V58 AND AT THE
INTERSECTION OF A46 AT HWY 63.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 K.150 KWs, INC. $ 38,987.00 100.00 %
$ 46,333.74 118.84 %

2 v0o080 VOLTMER, INC.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 2
Bid Order: 353 Contract ID: 45-C045-073 Primary County: HOWARD
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) K.150 | ( 2 ) vO0080 | ( )
|KWS, INC. | VOLTMER, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2523-0000100 4.000 EACH | 3145.00000 12580.00 | 3590.46000 14361.84|
LIGHTING POLES | |
0020 2523-0000200 934.000 LF | 8.00000 7472.00| 12.21000 11404.14|
ELECTRICAL CIRCUITS | | |
0030 2523-0000400 2.000 EACH | 5000.00000 10000.00 | 7023.88000 14047.76|
CONTROL CABINET | | |
0040 2528-8445110 LUMP | 2415.00000 2415.00] 500.00000 500.00]
TRAFFIC CONTROL | |
0050 2528-8445113 16.000 EACH | 345.00000 5520.00] 345.00000 5520.00]
FLAGGERS | | |
0060 2533-4980005 LUMP | 1000.00000 1000.00] 500.00000 500.00]
MOBILIZATION | | |
SECTION TOTALS | $ 38,987.00| $ 46,333.74| $
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 38,987.00| $ 46,333.74| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/23/14

VENDOR RANKING Page: 354 1
Bid Order: 354 Contract ID: 45-C045-074 Primary County: HOWARD
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by LOVEWELL FENCING, INC.
Contract Period: 15 WORK DAYS Late Start Date: 05/04/15

Project: HSIP-S-C045(74)--6C-45
Work Type: GUARDRAIL
County: HOWARD Prj Awd Amt: $44,920.00
Route: T68
Location: ON T68 AT BRIDGE J-8A, 2.4 MILES NORTH OF
HWY 9 AND ON T68 A T BRIDGE J-9 1.8 MILES
NORTH OF HWY 9.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 L0280 LOVEWELL FENCING, INC. $ 44,920.00 100.00 %
2 GR360 DAVE GRYP CONSTRUCTION, INC. $ 47,920.00 106.67 %



Bid Order: 354
Letting Date: 09/16/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

45-C045-074

Run Date: 10/23/14
Page: 354 2

Primary County: HOWARD

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2505-4008400 8.000 EACH
STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0020 2505-4021010 8.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0030 2505-4021700 8.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0040 2528-8445110 LUMP
TRAFFIC CONTROL

0050 2528-8445113 16.000 EACH
FLAGGERS

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

1)

(
LOVEWELL FENCING,

10280

UNIT PRICE

1750.

475.

1950.

2500.

345.

3500.

00000

00000

00000

00000

00000

00000

INC.

3800.

15600.

2500.

5520.

3500.

2 )

1800.

750.
2000.
3500.

345.

2500.

( GR360
GRYP, DAVE CONSTRUCTION,

00000

00000

00000

00000

00000

00000

14400.

6000.

16000.

3500.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

355 Contract ID: 96-C096-127
140916 10:00 A.M.
CONTRACT SIGNED by KWS, INC.

20 WORK DAYS Late Start Date: 04/06/15

Run Date: 10/23/14
Page: 355 1

Primary County: WINNESHIEK
No Established DBE Goal

Project: HSIP-S-C096(127)--6C-96
Work Type: LIGHTING
County: WINNESHIEK Prj Awd Amt: $51,748.00
Route: AlS8
Location: ON COLLEGE DR. AND CO. RD. AlS,
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 K.150 KWS, INC. $ 51,748.00 100.00 %
2 vo080 $ 56,276.70 108.75 %

VOLTMER, INC.



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 10/23/14
Page: 355 2

Bid Order: 355 Contract ID: 96-C096-127 Primary County: WINNESHIEK
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) K.150 | ( 2 ) vO0080 | ( )
|KWS, INC. | VOLTMER, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2523-0000100 6.000 EACH | 3200.00000 19200.00| 3767.01000 22602.06/|
LIGHTING POLES | |
0020 2523-0000200 1614.000 LF | 9.50000 15333.00| 8.98000 14493.72|
ELECTRICAL CIRCUITS | | |
0030 2523-0000400 2.000 EACH | 5000.00000 10000.00 | 7020.46000 14040.92|
CONTROL CABINET | | |
0040 2528-8445110 LUMP | 1575.00000 1575.00] 500.00000 500.00]
TRAFFIC CONTROL | |
0050 2528-8445113 12.000 EACH | 345.00000 4140.00] 345.00000 4140.00]
FLAGGERS | | |
0060 2533-4980005 LUMP | 1500.00000 1500.00] 500.00000 500.00]
MOBILIZATION | | |
SECTION TOTALS | $ 51,748.00| $ 56,276.70| $
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 51,748.00| $ 56,276.70| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/23/14

VENDOR RANKING Page: 401 1
Bid Order: 401 Contract ID: 16-0308-038 Primary County: CEDAR
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MOYNA, C.J. & SONS, INC.
Contract Period: 10 WORK DAYS Approximate Start Date: 11/24/14

Project: NHSN-030-8(38)--2R-16
Work Type: SALVAGE AND REMOVAL
County: CEDAR Prj Awd Amt: $18,600.00
Route: U.S. 30
Location: 103 WASHINGTON AVE IN LOWDEN, PARCEL NO. 2

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 MO480 MOYNA, C.J. & SONS, INC. $ %
2 RI340 RITTMER, INC. $ . %
3 TS020 TSCHIGGFRIE EXCAVATING CO. $ 20,658.00 111.06 %
4 VIO35 VIETH CONSTRUCTION CORPORATION $ %
5 PE320 PETERSON CONTRACTORS INC. $ %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 16-0308-038 Primary County: CEDAR
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) MO0O480 | ( 2 ) RI340 | ( 3 ) TS020
|[MOYNA, C.J. & SONS, INC. |[RITTMER, INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 18600.00000 18600.00] 20000.00000 20000.00 | 20658.00000 20658.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 2 \ \ \
SECTION TOTALS | $ 18,600.00| $ 20,000.00] $ 20,658.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 18,600.00| $ 20,000.00] $ 20,658.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 3
Bid Order: 401 Contract ID: 16-0308-038 Primary County: CEDAR
Letting Date: 09/16/14 10:00 A.M.
4 ) VI0O35 5 ) PE320 ( )

g~

(
VIETH CONSTRUCTION CORP. ETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 22999.00000 22999.00| 24700.00000 24700.00]
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 2 | | \
SECTION TOTALS | $ 22,999.00] $ 24,700.00] $
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 22,999.00] $ 24,700.00| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
402 Contract ID: 91-0925-058
140916 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Approximate Start Date:

VANDERPOOL CONSTRUCTION, INC.
11/24/14

Run Date:

Primary County: WARREN
No Established DBE Goal

10/23/14
Page: 402 1

Project: NHSN-092-5(58)--2R-91
Work Type: SALVAGE AND REMOVAL
County: WARREN Prj Awd Amt: $8,195.00
Route: IOWA 92
Location: 8248 HWY 92, INDIANOLA, PARCEL NO. 7
RANK VENDOR NO./NAME

1 VA289 VANDERPOOL CONSTRUCTION, INC.
2 PE320 PETERSON CONTRACTORS INC.

ELDER CORPORATION

TOTAL
BID
$ 8,195.00
$ 13,300.00
$ 19,500.00

% OVER
LOW BID
100.00 %
162.29 %
237.95 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 2
Bid Order: 402 Contract ID: 91-0925-058 Primary County: WARREN
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) VA289 | ( 2 ) PE320 | ( 3 ) ELO045
| VANDERPOOL CONSTRUCTION, INC |PETERSON CONTRACTORS INC. | ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 6995.00000 6995.00] 11900.00000 11900.00] 17400.00000 17400.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 7 \ \ \
0020 2538-6975110 1.000 EACH | 1200.00000 1200.00]| 1400.00000 1400.00| 2100.00000 2100.00
SEALING WELLS | \ \
SECTION TOTALS | $ 8,195.00] $ 13,300.00] $ 19,500.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 8,195.00] $ 13,300.00] $ 19,500.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

451 Contract ID: 03-0762-500
140916 10:00 A.M.
CONTRACT SIGNED by RIEHM CONSTRUCTION CO.

10 WORK DAYS Late Start Date: 10/27/14

Primary County:

Run Date: 10/23/14

ALLAMAKEE

No Established DBE Goal

25,900.00
34,033.50

Page: 451 1

Project: MB-076-2(500)43--77-03
Work Type: DEBRIS REMOVAL
County: ALLAMAKEE Prj Awd Amt: $25,900.00
Route: IOWA 76
Location: OVER THE UPPER IOWA RIVER 7.3 MILES S. OF
THE MINNESOTA STATE LINE
RANK VENDOR NO./NAME
1 RI0O80 RIEHM CONSTRUCTION CO.
2 TS020 TSCHIGGFRIE EXCAVATING CO.
3 BA480 BATEY, LTD.

38,250.00

% OVER
LOW BID
100.00 %
131.40 %
147.68 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 2
Bid Order: 451 Contract ID: 03-0762-500 Primary County: ALLAMAKEE
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) RIOS8O | ( 2 ) TS020 | ( 3 ) BA480
|RIEHM CONSTRUCTION CO. | TSCHIGGFRIE EXCAV. CO. |BATEY, LTD.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-1001000 LUMP | 13000.00000 13000.00| 14724.00000 14724.00| 24840.00000 24840.00
REMOVAL OF FLOOD DEBRIS | | |
0020 2528-8445110 LUMP | 2500.00000 2500.00 | 3352.00000 3352.00] 10.00000 10.00
TRAFFIC CONTROL | \
0030 2528-8445113 20.000 EACH | 345.00000 6900.00 | 345.00000 6900.00 | 345.00000 6900.00
FLAGGERS | \ \
0040 2533-4980005 LUMP | 3500.00000 3500.00] 9057.50000 9057.50]| 6500.00000 6500.00
MOBILIZATION | | \
SECTION TOTALS | $ 25,900.00] $ 34,033.50] $ 38,250.00
—————————————————————————————————————————— it e At
CONTRACT TOTALS | $ 25,900.00] $ 34,033.50] $ 38,250.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/23/14

VENDOR RANKING Page: 452 1
Bid Order: 452 Contract ID: 77-0281-501 Primary County: POLK
Letting Date: 140916 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by BATEY, LTD.
Contract Period: 10 WORK DAYS Late Start Date: 04/06/15

Project: MB-028-1(501)16--77-77
Work Type: DEBRIS REMOVAL
County: POLK Prj Awd Amt: $118,500.00
Route: IOWA 28
Location: IN THE CITY OF DES MOINES OVER THE RACCOON
RIVER 2.1 MILES S. OF I-235

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 BA480 BATEY, LTD. $ 118,500.00 100.00 %
2 JE200 JENSEN CONSTRUCTION CO. $ 129,500.00 109.28 %
3 K.055 K & L CONSTRUCTION, INC. $ 142,500.00 120.25 %
4 ELO45 ELDER CORPORATION $ 177,500.00 149.78 %
5 BO530 BOYLE BUILT ENTERPRISES, LLC $ 250,000.00 210.97 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 452 2
Bid Order: 452 Contract ID: 77-0281-501 Primary County: POLK
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) BA480 | ( 2 ) JE200 | ( 3 ) K.055
|BATEY, LTD. | JENSEN CONSTRUCTION CO. |[K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-1001000 LUMP | 105500.00000 105500.00] 113000.00000 113000.00] 100000.00000 100000.00
REMOVAL OF FLOOD DEBRIS | | |
0020 2528-8445110 LUMP | 1000.00000 1000.00| 6500.00000 6500.00| 7500.00000 7500.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 12000.00000 12000.00] 10000.00000 10000.00] 35000.00000 35000.00
MOBILIZATION | | |
SECTION TOTALS | $ 118,500.00| $ 129,500.00| $ 142,500.00
—————————————————————————————————————————— i et e et
CONTRACT TOTALS | $ 118,500.00| $ 129,500.00| $ 142,500.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 452 3
Bid Order: 452 Contract ID: 77-0281-501 Primary County: POLK
Letting Date: 09/16/14 10:00 A.M.
4 ) ELO45 5 ) BO0O530 ( )

W~

(
ELDER CORP. OYLE BUILT ENTERPRISES, LLC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2101-1001000 LUMP | 168000.00000 168000.00| 200000.00000 200000.00 |
REMOVAL OF FLOOD DEBRIS | | |
0020 2528-8445110 LUMP | 3000.00000 3000.00] 25000.00000 25000.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 6500.00000 6500.00 | 25000.00000 25000.00
MOBILIZATION | \ \
SECTION TOTALS | $ 177,500.00] $ 250,000.00| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 177,500.00] $ 250,000.00| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
501 60-C060-103
140916 10:00 A.M.
CONTRACT SIGNED by
35 WORK DAYS Late Start Date:

Contract ID:

MIDWEST CONTRACTING, LLC
09/29/14

ER-C060(103)--58-60 Project:
EROSION CONTROL Work Type:
LYON Prj Awd Amt: $330,024.90 County:
A26 Route:
ON A26 2.4 MILES WEST OF HWY 182 Location:

ER-C060(105) --58-60
EROSION CONTROL

LYON Prj Awd Amt: $83,560.00
A26
ON A26, 4,213 FEET EAST OF SD BORDERUNDER

23R OVER KLONDIKE CREEK, FHWA# 230630

VENDOR NO./NAME

RANK
1 MI321
2 K.055
3 M.215
4 CA340

MIDWEST CONTRACTING, LLC
K & L CONSTRUCTION, INC.
MLS LANDSCAPE & DESIGN,

L.A. CARLSON CONTRACTING,

INC.
INC.

Run Date: 10/23/14
Page: 501 1
Primary County: LYON
No Established DBE Goal
ER-C060(104)--58-60
EROSION CONTROL
LYON Prj Awd Amt: $76,215.00
AlS8
ON Al8 1.14 MILES EAST OF SD BORDER
TOTAL % OVER
BID LOW BID
$ 489,799.90 100.00 %
S 577,193.73 117.84 %
$ 596, 786.50 121.84 %
$ 597,861.00 122.06 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 60-C060-103 Primary County: LYON
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) K.055 | ( 3 ) M.215
|[MIDWEST CONTRACTING, LLC |[K & L CONSTRUCTION, INC. |[MLS LANDSCAPE & DESIGN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS ER-C060(103)--58-60 SITE 1
\ \ \
0010 2102-0425070 10.000 TON | 29.00000 290.00] 30.90000 309.00] 100.00000 1000.00
SPECIAL BACKFILL | | |
0020 2102-2710070 4500.000 CY | 9.70000 43650.00] 14.00000 63000.00 | 13.50000 60750.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2113-0001100 1900.000 sSY | 2.25000 4275.00 | 3.00045 5700.86 | 4.50000 8550.00
SUBGRADE STABILIZATION MATERIAL, | |
POLYMER GRID | |
0040 2121-7425020 100.000 TON | 29.00000 2900.00| 37.67500 3767.50] 50.00000 5000.00
GRANULAR SHOULDERS, TYPE B | | I
0050 2416-0100024 1.000 EACH | 1250.00000 1250.00| 1724.00000 1724.00| 2500.00000 2500.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0060 2416-0100042 1.000 EACH | 2400.00000 2400.00| 4082.50000 4082.50] 3000.00000 3000.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0070 2416-0101036 2.000 EACH | 1000.00000 2000.00| 350.00000 700.00] 1000.00000 2000.00
REMOVE AND REINSTALL CONCRETE PIPE | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0080 2416-0101136 1.000 EACH | 1950.00000 1950.00| 450.00000 450.00] 1500.00000 1500.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | | |
0090 2416-1180024 16.000 LF | 85.00000 1360.00| 113.77500 1820.40| 65.00000 1040.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0100 2519-3280000 575.000 LF | 6.50000 3737.50] 5.00000 2875.00 | 10.00000 5750.00
FENCE, FIELD | |
0110 2519-3300400 2.000 EACH | 250.00000 500.00] 250.00000 500.00] 500.00000 1000.00
FIELD FENCE BRACE PANELS | | |
0120 2519-4200190 575.000 LF | 1.00000 575.00]| 2.00000 1150.00| 3.00000 1725.00
REMOVAL OF FENCE, EXISTING | | |
0130 2528-8445110 LUMP | 2000.00000 2000.00| 5150.00000 5150.00]| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0140 2529-5070110 75.000 SY | 125.00000 9375.00] 350.00000 26250.00| 150.00000 11250.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0150 2529-5070120 1.000 EACH | 1000.00000 1000.00| 550.00000 550.00] 2500.00000 2500.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0160 2533-4980005 LUMP | 10000.00000 10000.00] 15000.00000 15000.00] 7500.00000 7500.00
MOBILIZATION | |
0170 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 3
Bid Order: 501 Contract ID: 60-C060-103 Primary County: LYON
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) K.055 | ( 3 ) M.215
|[MIDWEST CONTRACTING, LLC |[K & L CONSTRUCTION, INC. |[MLS LANDSCAPE & DESIGN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2601-2636043 0.500 ACRE | 3000.00000 1500.00| 1800.00000 900.00| 3000.00000 1500.00
SEEDING AND FERTILIZING (RURAL) | | |
0190 2601-2642100 0.500 ACRE | 3000.00000 1500.00| 1050.00000 525.00] 1900.00000 950.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0200 2602-0000020 500.000 LF | 2.50000 1250.00| 4.00000 2000.00| 4.00000 2000.00
SILT FENCE | | |
0210 2602-0000101 500.000 LF | 1.50000 750.00] 1.00000 500.00] 2.00000 1000.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 92,612.50| $ 137,304.26| $ 123,365.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS ER-C060(103)--58-60 SITE 2
\ \ \
0220 2102-0425070 15.000 TON | 29.00000 435.00] 30.26667 454.00] 100.00000 1500.00
SPECIAL BACKFILL | | |
0230 2102-2710070 7231.000 CY | 9.70000 70140.70| 14.00000 101234.00| 13.50000 97618.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0240 2113-0001100 2000.000 SY | 2.25000 4500.00| 3.00043 6000.86| 4.50000 9000.00
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0250 2121-7425020 110.000 TON | 29.00000 3190.00| 37.65909 4142.50] 50.00000 5500.00
GRANULAR SHOULDERS, TYPE B | | |
0260 2416-0100024 2.000 EACH | 1250.00000 2500.00| 1710.00000 3420.00] 2500.00000 5000.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0270 2416-0101036 2.000 EACH | 1000.00000 2000.00| 210.00000 420.00] 1000.00000 2000.00
REMOVE AND REINSTALL CONCRETE PIPE | |
APRONS LESS THAN OR EQUAL TO 36 IN. | |
0280 2416-1180024 24.000 LF | 85.00000 2040.00| 151.18333 3628.40] 75.00000 1800.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0290 2519-3280000 600.000 LF | 6.50000 3900.00| 5.00000 3000.00| 10.00000 6000.00
FENCE, FIELD | |
0300 2519-3300400 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00]| 300.00000 1200.00
FIELD FENCE BRACE PANELS | | |
0310 2519-4200190 600.000 LF | 1.00000 600.00| 2.00000 1200.00| 4.00000 2400.00
REMOVAL OF FENCE, EXISTING | | |
0320 2528-8445110 LUMP | 2000.00000 2000.00| 4150.00000 4150.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0330 2533-4980005 LUMP | 10000.00000 10000.00 | 7500.00000 7500.00] 3000.00000 3000.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 4
Bid Order: 501 Contract ID: 60-C060-103 Primary County: LYON
Letting Date: 09/16/14 10:00 A.M.
| 1 ) MI321 | ( 2 ) K.055 | ( 3 ) M.215
IMIDWEST CONTRACTING, LLC |[K & L CONSTRUCTION, INC. |IMLS LANDSCAPE & DESIGN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 2601-2634100 0.400 ACRE | 700.00000 280.00] 700.00000 280.00] 700.00000 280.00
MULCHING | | |
0350 2601-2636043 0.400 ACRE | 3000.00000 1200.00] 1887.50000 755.00] 3000.00000 1200.00
SEEDING AND FERTILIZING (RURAL) | | |
0360 2601-2642100 0.400 ACRE | 3000.00000 1200.00] 1687.50000 675.00| 1900.00000 760.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0370 2602-0000020 400.000 LF | 2.50000 1000.00| 3.00000 1200.00| 4.00000 1600.00
SILT FENCE | | |
0380 2602-0000101 400.000 LF | 1.50000 600.00] 1.00000 400.00| 2.00000 800.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \

SECTION TOTALS | S 106,585.70] S 139,459.76]| S 141,658.50
—————————————————————————————————————————— o
SECTION 0003 ROADWAY ITEMS ER-C060(103)--58-60 SITE 3

\ \ \
0390 2102-0425070 20.000 TON | 29.00000 580.00] 30.95000 619.00] 100.00000 2000.00
SPECIAL BACKFILL | \
0400 2102-2710070 7526.000 CY | 9.70000 73002.20| 14.00000 105364.00| 13.50000 101601.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | \
0410 2113-0001100 2666.000 SY | 2.25000 5998.50] 3.00032 7998.85] 4.50000 11997.00
SUBGRADE STABILIZATION MATERIAL, | | \
POLYMER GRID | | |
0420 2121-7425020 144.000 TON | 29.00000 4176.00] 37.62153 5417.50] 50.00000 7200.00
GRANULAR SHOULDERS, TYPE B | | |
0430 2416-0100042 2.000 EACH | 2650.00000 5300.00] 3302.50000 6605.00] 3000.00000 6000.00
APRONS, CONCRETE, 42 IN. DIA. \ \ \
0440 2416-0101136 1.000 EACH | 1950.00000 1950.00]| 210.00000 210.00] 1500.00000 1500.00
REMOVE AND REINSTALL CONCRETE PIPE | \
APRONS GREATER THAN 36 IN. | | |
0450 2416-1180042 24.000 LF | 225.00000 5400.00] 314.05417 7537.30] 300.00000 7200.00
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |
0460 2519-3280000 800.000 LF | 6.50000 5200.00| 5.00000 4000.00 | 10.00000 8000.00
FENCE, FIELD | | |
0470 2519-3300400 4.000 EACH | 250.00000 1000.00] 250.00000 1000.00] 500.00000 2000.00
FIELD FENCE BRACE PANELS | | |
0480 2519-4200190 800.000 LF | 1.00000 800.00] 2.00000 1600.00] 4.00000 3200.00
REMOVAL OF FENCE, EXISTING | | |
0490 2528-8445110 LUMP | 2000.00000 2000.00] 4150.00000 4150.00] 1500.00000 1500.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 5
Bid Order: 501 Contract ID: 60-C060-103 Primary County: LYON
Letting Date: 09/16/14 10:00 A.M.
| 1 ) MI321 | ( 2 ) K.055 | ( 3 ) M.215
|[MIDWEST CONTRACTING, LLC |[K & L CONSTRUCTION, INC. |[MLS LANDSCAPE & DESIGN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0500 2533-4980005 LUMP | 19000.00000 19000.00| 7500.00000 7500.00| 3000.00000 3000.00
MOBILIZATION | | |
0510 2601-2634100 0.600 ACRE | 700.00000 420.00] 700.00000 420.00| 700.00000 420.00
MULCHING | | |
0520 2601-2636043 0.600 ACRE | 3000.00000 1800.00| 1658.33333 995.00| 3000.00000 1800.00
SEEDING AND FERTILIZING (RURAL) | | |
0530 2601-2642100 0.600 ACRE | 3000.00000 1800.00| 1458.33333 875.00] 1900.00000 1140.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0540 2602-0000020 600.000 LF | 2.50000 1500.00| 3.00000 1800.00| 4.00000 2400.00
SILT FENCE | | |
0550 2602-0000101 600.000 LF | 1.50000 900.00| 1.00000 600.00| 2.00000 1200.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | S 130,826.70] $ 156,691.65]| $ 162,158.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0004 ROADWAY ITEMS ER-C060(104)--58-60
\ \ \
0560 2102-0425070 10.000 TON | 29.00000 290.00| 31.90000 319.00] 100.00000 1000.00
SPECTIAL BACKFILL | | |
0570 2102-2710070 3500.000 CY | 12.00000 42000.00] 14.00000 49000.00] 13.50000 47250.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0580 2113-0001100 1750.000 sSY | 2.25000 3937.50] 3.00049 5250.86| 6.50000 11375.00
SUBGRADE STABILIZATION MATERIAL, | |
POLYMER GRID | |
0590 2121-7425020 50.000 TON | 29.00000 1450.00| 37.85000 1892.50| 50.00000 2500.00
GRANULAR SHOULDERS, TYPE B | | |
0600 2416-0100048 1.000 EACH | 3000.00000 3000.00| 4985.20000 4985.20| 3000.00000 3000.00
APRONS, CONCRETE, 48 IN. DIA. | | |
0610 2416-1180048 12.000 LF | 295.00000 3540.00| 10.00000 120.00] 360.00000 4320.00
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | |
DIA. | | |
0620 2416-1541136 6.000 LF | 150.00000 900.00| 210.00000 1260.00| 180.00000 1080.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. | | |
0630 2519-3280000 525.000 LF | 6.50000 3412.50] 5.00000 2625.00] 10.00000 5250.00
FENCE, FIELD | |
0640 2519-3300400 2.000 EACH | 300.00000 600.00| 250.00000 500.00] 500.00000 1000.00
FIELD FENCE BRACE PANELS | | |
0650 2519-4200190 525.000 LF | 1.00000 525.00] 2.00000 1050.00] 4.00000 2100.00
| |

REMOVAL OF FENCE,

EXISTING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 6
Bid Order: 501 Contract ID: 60-C060-103 Primary County: LYON
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) K.055 | ( 3 ) M.215
|[MIDWEST CONTRACTING, LLC |[K & L CONSTRUCTION, INC. |[MLS LANDSCAPE & DESIGN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0660 2528-8445110 LUMP | 2000.00000 2000.00] 4150.00000 4150.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0670 2533-4980005 LUMP | 9500.00000 9500.00| 7500.00000 7500.00| 3000.00000 3000.00
MOBILIZATION | | |
0680 2601-2634100 0.300 ACRE | 700.00000 210.00] 700.00000 210.00| 700.00000 210.00
MULCHING | | |
0690 2601-2636043 0.300 ACRE | 6500.00000 1950.00| 2116.66667 635.00 | 3000.00000 900.00
SEEDING AND FERTILIZING (RURAL) | | |
0700 2601-2642100 0.300 ACRE | 3000.00000 900.00| 1916.66667 575.00]| 1900.00000 570.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0710 2602-0000020 500.000 LF \ 2.50000 1250.00| 3.00000 1500.00| 4.00000 2000.00
SILT FENCE | | |
0720 2602-0000101 500.000 LF | 1.50000 750.00]| 1.00000 500.00] 2.00000 1000.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | S 76,215.00] $ 82,072.56| $ 89,055.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0005 ROADWAY ITEMS ER-C060(105)--58-60
\ \ \
0730 2102-2710080 100.000 cCY | 28.00000 2800.00| 10.00000 1000.00| 20.00000 2000.00
EXCAVATION, CLASS 10, UNSUITABLE OR | |
UNSTABLE MATERIAL | | |
0740 2402-2723000 20.000 cCy | 28.00000 560.00] 35.00000 700.00]| 150.00000 3000.00
EXCAVATION, CLASS 23 | | |
0750 2507-3250005 500.000 sSY | 3.00000 1500.00| 3.00000 1500.00| 4.00000 2000.00
ENGINEERING FABRIC | | |
0760 2507-4011100 40.000 cCy | 295.00000 11800.00] 353.00000 14120.00] 300.00000 12000.00
CONCRETE GROUT FOR REVETMENT OR GABION | | |
0770 2507-6800021 800.000 TON | 64.00000 51200.00]| 37.52563 30020.50] 65.00000 52000.00
REVETMENT, CLASS B | | |
0780 2519-3280000 50.000 LF | 15.00000 750.00] 8.00000 400.00] 10.00000 500.00
FENCE, FIELD | | |
0790 2519-3300400 2.000 EACH | 300.00000 600.00 | 250.00000 500.00] 500.00000 1000.00
FIELD FENCE BRACE PANELS | | |
0800 2519-4200190 50.000 LF | 5.00000 250.00] 5.00000 250.00] 4.00000 200.00
REMOVAL OF FENCE, EXISTING | | \
0810 2528-8445110 LUMP | 2000.00000 2000.00| 4150.00000 4150.00] 2500.00000 2500.00
TRAFFIC CONTROL | |
0820 2533-4980005 LUMP | 9500.00000 9500.00 | 7500.00000 7500.00]| 3000.00000 3000.00
| |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 7
Bid Order: 501 Contract ID: 60-C060-103 Primary County: LYON
Letting Date: 09/16/14 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) K.055 | ( 3 ) M.215
|IMIDWEST CONTRACTING, LLC |[K & L CONSTRUCTION, INC. IMLS LANDSCAPE & DESIGN, INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et e et ettt e e
0830 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0840 2601-2642100 0.500 ACRE | 3000.00000 1500.00] 1550.00000 775.00] 3000.00000 1500.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ \ \
0850 2602-0000020 100.000 LF | 7.50000 750.00] 4.00000 400.00] 5.00000 500.00
SILT FENCE | \ \
SECTION TOTALS | S 83,560.00| S 61,665.50| S 80,550.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 489,799.90] S 577,193.73] S 596, 786.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 8
Bid Order: 501 Contract ID: 60-C060-103 Primary County: LYON
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) CA340 | ( ) | ( )
| CARLSON, L.A. CONTRACTING, I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS ER-C060(103)--58-60 SITE 1
\ \ \
0010 2102-0425070 10.000 TON | 40.00000 400.00] |
SPECIAL BACKFILL | | |
0020 2102-2710070 4500.000 CY | 16.00000 72000.00| \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2113-0001100 1900.000 sSY | 4.00000 7600.00 | |
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0040 2121-7425020 100.000 TON | 40.00000 4000.00| \
GRANULAR SHOULDERS, TYPE B | | I
0050 2416-0100024 1.000 EACH | 1000.00000 1000.00| \
APRONS, CONCRETE, 24 IN. DIA. | | I
0060 2416-0100042 1.000 EACH | 2600.00000 2600.00| |
APRONS, CONCRETE, 42 IN. DIA. | | |
0070 2416-0101036 2.000 EACH | 500.00000 1000.00| |
REMOVE AND REINSTALL CONCRETE PIPE | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0080 2416-0101136 1.000 EACH | 1000.00000 1000.00| |
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | | |
0090 2416-1180024 16.000 LF | 115.00000 1840.00| |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | \ \
0100 2519-3280000 575.000 LF | 6.50000 3737.50] |
FENCE, FIELD | | |
0110 2519-3300400 2.000 EACH | 250.00000 500.00] |
FIELD FENCE BRACE PANELS | | |
0120 2519-4200190 575.000 LF \ 2.00000 1150.00]| |
REMOVAL OF FENCE, EXISTING | | |
0130 2528-8445110 LUMP | 500.00000 500.00] |
TRAFFIC CONTROL | | |
0140 2529-5070110 75.000 SY | 95.00000 7125.00| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0150 2529-5070120 1.000 EACH | 1500.00000 1500.00| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0160 2533-4980005 LUMP | 7500.00000 7500.00 | |
MOBILIZATION | |
0170 2601-2634100 0.500 ACRE | 700.00000 350.00] |
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/23/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 9
Bid Order: 501 Contract ID: 60-C060-103 Primary County: LYON
Letting Date: 09/16/14 10:00 A.M.
¢ 4 ) CA340 I ( ) ¢ )
| CARLSON, L.A. CONTRACTING, I | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2601-2636043 0.500 ACRE | 3000.00000 1500.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0190 2601-2642100 0.500 ACRE | 3000.00000 1500.00] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0200 2602-0000020 500.000 LF | 2.50000 1250.00]| |
SILT FENCE | | |
0210 2602-0000101 500.000 LF | 1.50000 750.00 | |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | S 118,802.50] | S
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS ER-C060(103)--58-60 SITE 2
\ \ \
0220 2102-0425070 15.000 TON | 40.00000 600.00] |
SPECIAL BACKFILL | |
0230 2102-2710070 7231.000 CY | 16.00000 115696.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0240 2113-0001100 2000.000 sY | 4.00000 8000.00| |
SUBGRADE STABILIZATION MATERIAL, | \ |
POLYMER GRID | | |
0250 2121-7425020 110.000 TON | 40.00000 4400.00] |
GRANULAR SHOULDERS, TYPE B | | |
0260 2416-0100024 2.000 EACH | 1000.00000 2000.00| |
APRONS, CONCRETE, 24 IN. DIA. | \ \
0270 2416-0101036 2.000 EACH | 500.00000 1000.00| |
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0280 2416-1180024 24.000 LF | 115.00000 2760.00] |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | \
0290 2519-3280000 600.000 LF | 6.50000 3900.00] |
FENCE, FIELD | | |
0300 2519-3300400 4.000 EACH | 250.00000 1000.00] |
FIELD FENCE BRACE PANELS | | |
0310 2519-4200190 600.000 LF | 2.00000 1200.00] |
REMOVAL OF FENCE, EXISTING | | |
0320 2528-8445110 LUMP | 500.00000 500.00] |
TRAFFIC CONTROL \ \
0330 2533-4980005 LUMP | 7500.00000 7500.00| |
| | \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 10
Bid Order: 501 Contract ID: 60-C060-103 Primary County: LYON
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) CA340 I ( ) | ( )
| CARLSON, L.A. CONTRACTING, I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2601-2634100 0.400 ACRE | 700.00000 280.00] |
MULCHING | | |
0350 2601-2636043 0.400 ACRE | 3000.00000 1200.00| \
SEEDING AND FERTILIZING (RURAL) | | |
0360 2601-2642100 0.400 ACRE | 3000.00000 1200.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0370 2602-0000020 400.000 LF \ 2.50000 1000.00| \
SILT FENCE | | I
0380 2602-0000101 400.000 LF | 1.50000 600.00| \
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS \ $ 152,836.00| $ \ $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0003 ROADWAY ITEMS ER-C060(103)--58-60 SITE 3
\ \ \
0390 2102-0425070 20.000 TON | 40.00000 800.00] |
SPECIAL BACKFILL | | |
0400 2102-2710070 7526.000 CY | 16.00000 120416.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0410 2113-0001100 2666.000 SY | 4.00000 10664.00| |
SUBGRADE STABILIZATION MATERIAL, | |
POLYMER GRID | |
0420 2121-7425020 144.000 TON | 40.00000 5760.00| |
GRANULAR SHOULDERS, TYPE B | | |
0430 2416-0100042 2.000 EACH | 2600.00000 5200.00| |
APRONS, CONCRETE, 42 IN. DIA. | | \
0440 2416-0101136 1.000 EACH | 1000.00000 1000.00| |
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | | |
0450 2416-1180042 24.000 LF | 275.00000 6600.00| |
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | |
DIA. | | |
0460 2519-3280000 800.000 LF | 6.50000 5200.00| \
FENCE, FIELD | |
0470 2519-3300400 4.000 EACH | 250.00000 1000.00| |
FIELD FENCE BRACE PANELS | | |
0480 2519-4200190 800.000 LF | 2.00000 1600.00| |
REMOVAL OF FENCE, EXISTING | | |
0490 2528-8445110 LUMP | 500.00000 500.00] |
| | |

TRAFFIC CONTROL



Bid Order: 501

Letting Date: 09/16/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

60-C060-103

Run Date: 10/23/14
Page: 501 11

Primary County: LYON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0500 2533-4980005
MOBILIZATION

0510 2601-2634100 0.600
MULCHING

0520 2601-2636043 0.600
SEEDING AND FERTILIZING (RURAL)

0530 2601-2642100 0.600
STABILIZING CROP - SEEDING AND
FERTILIZING

0540 2602-0000020 600.000
SILT FENCE

0550 2602-0000101 600.000

MAINTENANCE OF SILT FENCE OR SILT
FOR DITCH CHECK
SECTION TOTALS

SECTION 0004 ROADWAY ITEMS

0560 2102-0425070 10.000
SPECIAL BACKFILL

0570 2102-2710070 3500.000
EXCAVATION, CLASS 10, ROADWAY AND

0580 2113-0001100 1750.000

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

0590 2121-7425020 50.000
GRANULAR SHOULDERS, TYPE B

0600 2416-0100048 1.000
APRONS, CONCRETE, 48 IN. DIA.

0610 2416-1180048 12.000

CULVERT, CONCRETE ROADWAY PIPE, 48
DIA.

0620 2416-1541136 6.000
REMOVE AND REINSTALL RIGID PIPE CU
GREATER THAN 36 IN.

0630 2519-3280000 525.000
FENCE, FIELD

0640 2519-3300400 2.000
FIELD FENCE BRACE PANELS

0650 2519-4200190 525.000

REMOVAL OF FENCE, EXISTING
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Bid Order: 501

Letting Date: 09/16/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

60-C060-103 Primary C

Run Date: 10/23/14
Page: 501 12

ounty: LYON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0660 2528-8445110 LUMP
TRAFFIC CONTROL

0670 2533-4980005 LUMP
MOBILIZATION

0680 2601-2634100 0.300 ACRE
MULCHING

0690 2601-2636043 0.300 ACRE
SEEDING AND FERTILIZING (RURAL)

0700 2601-2642100 0.300 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0710 2602-0000020 500.000 LF
SILT FENCE

0720 2602-0000101 500.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

SECTION TOTALS

SECTION 0005 ROADWAY ITEMS

0730 2102-2710080 100.000 cCY
EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

0740 2402-2723000 20.000 cYy
EXCAVATION, CLASS 23

0750 2507-3250005 500.000 SY
ENGINEERING FABRIC

0760 2507-4011100 40.000 cCY
CONCRETE GROUT FOR REVETMENT OR GABION

0770 2507-6800021 800.000 TON
REVETMENT, CLASS B

0780 2519-3280000 50.000 LF
FENCE, FIELD

0790 2519-3300400 2.000 EACH
FIELD FENCE BRACE PANELS

0800 2519-4200190 50.000 LF
REMOVAL OF FENCE, EXISTING

0810 2528-8445110 LUMP
TRAFFIC CONTROL

0820 2533-4980005 LUMP

MOBILIZATION

4 )
ARLSON,

Q —~

CA340

L.A. CONTRACTING,
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12.
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00000

.00000

00000
00000
00000

00000

.00000

00000

00000
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UNIT PRICE AMOUNT
$
0(105)--58-60



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/23/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 13
Bid Order: 501 Contract ID: 60-C060-103 Primary County: LYON
Letting Date: 09/16/14 10:00 A.M.
| ( 4 ) CA340 | ( ) | ( )
| CARLSON, L.A. CONTRACTING, I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt st T it et
0830 2601-2634100 0.500 ACRE | 700.00000 350.00] |
MULCHING | | |
0840 2601-2642100 0.500 ACRE | 3000.00000 1500.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0850 2602-0000020 100.000 LF | 7.50000 750.00] |
SILT FENCE | | |
SECTION TOTALS | S 62,390.00] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 597,861.00] S | S




